

**HSCC (India) Limited**  
As Executing Agency on behalf of  
**Ministry of Health & Family Welfare, Government of India, New Delhi**

Dated: 20.04.2018

**AMENDMENT No.- I**

**Project Name:** Tender for “Construction of Boundary Wall including other related works for AIIMS at Bilaspur (Himachal Pradesh) and their maintenance during Defects Liability Period”.

**Tender No.** HSCC/PMSSY/MOH&FW/Bilaspur/BW/2018; dt. 04.04.2018

**Reply to Pre Bid Queries raised by bidders during pre -bid meeting held on 17.04.2018 at HSCC, Head Office, Noida**

| S.No | Cl. No. / Item No. / Tender Ref.    | Bidders Queries/ Request   | Reply/ Clarifications  |
|------|-------------------------------------|--|--|
| 1.   | EMD / Bid Security Bank Guarantee : | Kindly Provide the IFSC Code and Bank Details for preparation of BG against EMD.   | 1. Name of the bank : Punjab National Bank.<br>2. Address : Sector-27, Noida<br>3. Beneficiary Name : HSCC (India) Ltd<br>4. Beneficiary A/c No. : 2726001800000011<br>5. Branch Code : 2726<br>6. Bank IFSC : PUNB0272600 |
| 2.   | Site Information                    | Provide Contact detail of official site visit.   | Concern Official Name: Sh. P.K. Jain, DGM (Civil), Contact No.- 83769 05351  |
| 3.   |                                     | No approach is available a site for the movement of raw material & other material required for construction work, for the length. We would request to please add approaches along with the compound wall work. | Refer Cl. No. 1.1.7 of Vol.-I (NIT/PQ & ITB) of tender documents.  |
| 4.   |                                     | Strata chart for the site to be made available.  | Refer Cl. No. 1.1.7 of Vol.-I (NIT/PQ & ITB) of tender documents.  |

| S.No | Cl. No. / Item No. / Tender Ref. | Bidders Queries/ Request   | Reply/ Clarifications  |
|------|----------------------------------|--|--|
| 5.   | Completion period of works       | The time period given is very less as the work is situated in hilly area i.e Himachal Pradesh. You are requested to Kindly increase the time to at least 15 months.  | No Change, the completion period of work shall be as per tender condition.     |
| 6.   |                                  | In NIT section III it is mentioned that the contractor has to obtain certain approvals from concerned authorities, Kindly specify which all approvals are required to be obtained by contractor and who will bear the cost of these approvals.   | Shall be as per tender condition.  |
| 7.   | CLASUE 10 CA<br>Vol.-II (GCC)    | Kindly specify whether 10 CA is payable under schedule F or not.   | Clause 10 CA is not payable already mentioned in Schedule –F of Vol.-II (GCC). |
| 8.   |                                  | HSCC being a limited company so that GST rate applicable for contractor on this work should be 18% kindly confirm.   | As per existing GST rules.   |
| 9.   | Milestones (Vol.-II – GCC)       | The Milestones should be converted to financial terms also.  | As mentioned in Schedule –F of Vol.-II (GCC).                                  |
| 10.  |                                  | Site conditions and layout out ground :<br>The ground is undulating thereby logistic issue, specially carriage of construction material along the boundary wall layout. Presently, there is no provision in the subject BOQ for making passage for carrying of construction materials. HSCC is requested to address the issue and clarify accordingly. | Refer Cl. No. 1.1.7 of Vol.-I (NIT/PQ & ITB) of tender documents.              |
| 11.  |                                  | Labour Camp at Site :<br>HSCC is requested to consider providing space for labour accommodation at site, free of cost to the contractor.   | Contractor has to make their own arrangement.                                  |
| 12.  |                                  | Demarcation of AIIMS Plot:<br>HSCC is requested to provide duly demarcated plot for AIIMS Boundary wall Construction.  | Site Plan already given with tender documents on website.                      |
| 13.  |                                  | Storm Drains along Boundary Wall:<br>HSCC is requested to clarify on the construction of storm drain along the boundary wall for passage of water during heavy rainfall and for safety of boundary wall.   | The work is to be carried out as per scope of work.                            |

| S.No | Cl. No. / Item No. / Tender Ref. | Bidders Queries/ Request  | Reply/ Clarifications  |
|------|----------------------------------|---|--|
| 14,  | CLAUSE 10 B (ii)                 | Mobilization Advance:<br>HSCC is requested to provide interest free mobilization advance for the work.  | Mobilization Advance is not payable.                                       |
| 15.  | CLAUSE 10 B (iii)                | Plants, Machinery and Shuttering Advance:<br>HSCC is requested to consider provision of the advance for the work.   | Not Payable.   |
| 16.  |                                  | Construction Time for the work:<br>HSCC is requested to consider monsoon season and thus the construction time should be excluding monsoon season. Also, logistic issues should be considered, as twelve month excluding monsoon season which seems to be reasonable and logical. | No Change, the completion period of work shall be as per tender condition. |

All other terms & Conditions of the Tender shall remain unchanged.

Prospective bidders are advised to regularly scan through HSCC e-tender portal <http://www.tenderwizard.com/HSCC> & HSCC website <http://www.hsccltd.co.in> as corrigendum/amendments etc., if any, will be notified on this portal only and separate advertisement will not be made for this.

(- Sd -)  
Dy. General Manger (Civil)  
HSCC (India) Ltd.