

AMENDMENT NO-I

Dated : 20.07.2022

PROJECT NAME Tender for "Up-gradation / Modification of existing Medical College, District Hospital & Construction of New Hospital Hostel blocks etc. for upgradation of Medical college at Churu, Rajasthan"
Tender No HSCC/MED/CHURU/PH-II/2021/02/30.06.2022

This has reference to subject work, the following Amendment may be noted which shall be treated as a part of the contract to be uploaded along with tender/bid:

Reply to Pre-bid queries raised by bidders, pre-bid meeting held on 13.07.2022 at HSCC, Head Office, Noida

| SINO | Ref. | Pre-Bid Queries/Bidder's Request/Description | Reply/Clarification/Amendment |
|------|---|--|--|
| 1 | Civil Works | RMC plant outside ready mix concrete is allowed or not allowed? | Bidder shall install calibrated, computerised Batch mix plant of adequate capacity. In case of failure of Batching plant, outside ready mix concrete of approved manufacturer may be allowed as per approved design mix at no extra cost. |
| 2 | Civil Works | PPC Cement as per CPWD for both RCC & other works is allowed? | PPC Cement of approved make may be used. |
| 3 | Availability of space | Can we use space within campus for setting up of Batching plant, temporary contractor office, Stores, workshops & Labour Camps etc. | Shall be as per Tender conditions. Bidder should visit and examine the site before submitting the bid. Spaces for batching plant, steel/shuttering yard, godown etc. may be provided depending upon availability. The Bidder shall not have any claim whatsoever reason in case the space is not provided. |
| 4 | 4.1.1-Approval Required Vol III(SCC) | The Payment of fees/Administrative expenses etc for approval/clearances etc shall be reimbursed based on documentary evidence as per actual, kindly clarify? | All the statutory expenditure incurred towards payment to the local body /authorities for getting statutory approval / clearances etc will be paid/reimbursed by owner on submission of proof of payment/deposition |
| 5 | 41.0 (Clause 10C) Price variation-Vol III(SCC) | Please permit price variation payable after stipulated date of completion | Price variation shall be payable only upto stipulated date of completion.No price escalation shall be paid beyond that period. |
| 6 | Cl.no.32.7(Temporary Fencing)-Vol-III (SCC) | We request you to kindly remove temporary fencing from the scope of contractor | Stands Deleted |
| 7 | | Date of Submission may be extended for one week due to festival season. | There is no extension in date of submission of bid. This shall be as per bid documents. |
| 8 | Approved make list (OPC 43 grade cement (conforming to IS 8112/PPC cement)) | As per approved make list there is no supply of ACC, Century, Jaypee and supply of JK and Ultra Tech are not so prompt and are irregular therefore it is requested to be added to the make list for Wonder Cement, Gujarat Ambuja and Shree Cement | Approved Make of cement are ACC,Ultratech,JaypeeCement,CenturyCement,J.K.Cement & Gujrat Ambuja |
| 9 | NIT page no. 3 & 4, point no.b (Average Annual Financial Turnover) | Average annual financial turnover of 50% of estimated cost on construction works during the Last three years ending 31st March' 2022 (Audited Financial to be considered till March 2022) | Turnover as per tender conditions i.e. upto ending on 31.3.2021 shall prevail. However turnover of last three years ending on 31.3.2022 will also be considered if available. |

All other terms & conditions of the tender shall remain unchanged.

Prospective bidders are advised to regularly scan through HSCC e-tender portal <http://www.tenderwizard.com/HSCC> & HSCC website <http://www.hsccltd.co.in> as corrigendum/amendments etc., if any, will be notified on this portal only and separate advertisement will not be made for this.

GM (Projects)
HSCC (I) Ltd.