### MINISTRY OF HEALTH & FAMILY WELFARE (Govt. of India, Nirman Bhavan, New Delhi)

### CORRIGENDUM No.2 dated 18.5.2011

# Tender No. :MoHFW/HSCC/PMSSY/Tanda/SSB/2011 dated 2.5.2011Name of Work :Construction of Super Speciality Block at Dr.Rajendra Prasad<br/>Government Medical College, Kangra at Tanda under PMSSY.

The Pre-bid Meeting for the Tender No. MoHFW/HSCC/PMSSY/Tanda/SSB/2011 dated 2.5.2011 for the Construction of Super Speciality Block at Dr.Rajendra Prasad Government Medical College, Kangra at Tanda under PMSSY was held at HSCC, Corporate Office on 13.05.2011.

The Replies to queries raised by the Bidders are as follows

S.No.	Queries Raised	Reply
1.	Payment of secured advance @ 90% may please be	No Change. Tender Conditions prevail.
	considered instead of 75% as mentioned on page 20 of	
	Volume-II clause under 10B (i).	
2.	Mobilization advance on T&P under clause 10B (III) may	No Change. Tender Conditions prevail.
	please allowed.	
3.	Please confirm whether service tax is payable or not. If	Please refer clause no. 2.3.7 Volume I and
	payable then the same should be reimbursed on production	Clause 37 Volume II of the Bid
	of valid proof of payment to Govt.	Documents.
4.	Requirement of Technical representative as per table under	No Change. Tender Conditions prevail.
	clause 36(i) on page 104 of Volume-II is very much on	
	higher side (i.e. in all 11 nos. of Civil Engineers & 4 Nos.	
	of Electrical Engineers are to be provided). This may pl be	
	reviewed as per CPWD norms.	
5.	Barricading & fencing to be provided for which item may	No Change. Tender Conditions prevail.
	please to considered in B.O.Q.	
6.	Several conditions has been mentioned in the above paras	Initially, drawings, duly cleared by the
	(as well as mentioned else where in NIT) like taking NOC/	Municipal Authorities, as applicable, shall
	APPROVAL/ CLEARANCE/ OCCUPANCY	be provided.
	CERTIFICATE/ COMPLETION CERTIFICATE etc.	
	from local bodies, electrical deptt., forest deptt. before	Tree Cutting Permission has already been
	implementation of project and after completion of project.	obtained.
	In this connection please intimate whether architectural	The Contractor shall be accurately for
	plans have been approved by local bodies or not, Tree cutting permission obtained or not.	The Contractor shall be responsible for obtaining all other permissions as
	cutting permission obtained of not.	obtaining all other permissions as mentioned in the tender documents.
	To fulfill above conditions, the main role is to be played by	mentioned in the tender documents.
	Architect and client. The local bodies recognizes only	All statutory payments made on account of
	client and architect and the construction agency does not	obtaining statutory approvals shall be
	come into picture. Hence the conditions may please be	reimbursed to the Contractor on
	modified to the extent that the construction agency will	submission of the proof of deposit in
	assist the client and Architect in obtaining approval from	original.
	the relevant local body. Alternatively, item may please be	original.
	kept in BOQ for engagement of a consultant to deal with	
	the local bodies for obtaining all the approval during	
	construction and after completion of work.	
	r	
	Statutory expenditure to be incurred towards payment to	

S.No.	Queries Raised	Reply
	local body may please be considered for reimbursement	
	instead of to be borne by the contractor as mentioned in	
	Para 5 Volume – 1 page 28 as well as such provision	
	mentioned else where in NIT.	
	folume – V)	
7.	Width of cavity not mentioned in Item No. 4.08 on page	The width of cavity as per item no.4.08,
	C-10, which may be 5 cm to 7.50 cm as per DSR 2007, $I_{\text{term}}$ No. 6 f on page 00. Places confirm	Page C-10, Volume V BOQ shall be <b>5cm</b> to <b>7.5cm wide</b> .
8.	Item No. 6.6 on page 99. Please confirm. The thickness of flush door shutter mentioned as "35	The words " <b>35 N.S.n thick</b> " in Volume
0.	N.S.n" in Item no. 5.11 (A) may please be considered	V, BOQ page C-18 Item No.5.11(a) may
	35mm.	be read as " <b>35mm thick</b> ".
9.	Description of Item No. 5.34 on page C-27 appears to be	Item No.5.34 is to be used with item
<i>,</i> .	incomplete. Please check & confirm.	no.5.33. Specifications shall be as per
		manufacturer's specification.
10.	The description of Item no. 2.10.1.2 on page 33 and 34	The description of item no.5.02(a)(ii) Page
	(plumbing) may please be checked for correction from	Plumbing – 33 Volume V BOQ may be
	"not exceeding 80mm" to exceeding 80mm".	read as "Pipes, cables etc. exceeding
		80mm dia but not exceeding 300mm
		dia" in lieu of "Pipes, cables etc, not
		exceeding 80mm dia but not exceeding
		300mm dia"
		The description of item no.6.01(a)(ii) Page
		Plumbing – 34 Volume V BOQ may be
		read as " <b>Pipes, cables etc. exceeding</b>
		80mm dia but not exceeding 300mm
		dia" in lieu of "Pipes, cables etc, not
		exceeding 80mm dia but not exceeding
		300mm dia"
11.	Technical specification are there for HVAC work in	The BOQ for HVAC works is already part
	Volume-IV, but there is no B.O.Q. Please confirm	of Volume V BOQ (Pages AC-1 to AC-
	whether HVAC work is there or not.	40).
Extension		
12.	The above project being a composite work involving Civil,	The last date of submission of bids is
	Plumbing, Fire Fighting, Electrical Works & HVAC	hereby extended upto 1500 hrs on
	Works. There are many specialized items, for which the market rates are to be collected from the specialized	7.6.2011. and the bids shall be opened on the same day, i.e., at 1530 hrs.
	agencies. But, the agencies are showing inability to quote	the same day, i.e., at 1550 ms.
	in short notice.	Softcopy of the BOQ in pdf format is
		already available.
	In this regard, we request you to kindly provide the soft	-
	copy of Bill of Quantities (in Excel format), so that we can	Softcopy of the BOQ in excel format
	float the enquires faster.	cannot be issued.
	Further, we require substantial time to make site visit, and	
	simultaneously arranging for EMD.	
	Warring in allow of the share of the start	
	Keeping in view of the above, you are requested to kindly	
	consider our request for extension of time at least 15 days from 26.05.2011, so that we are able to submit our most	
	competitive bid for your above cited prestigious project.	
	competitive of for your above cited prestigious project.	1

The following conditions in the Tenders invited vide above tender notice are hereby amended as detailed below due to the extension in the last date of submission of bids:

# Clause Reference Vol-I, Clause 1.3 Page 6

# **Existing Provision is as follows**

## 1.3 TABLE - I

Name of Work	Estimated cost (Rs In Crore)	Period of Completion	Date of issue of tender document from	Last Date of submission ( at HSCC Office Noida)	Bid Security (Rs. In Lakhs)	Cost of Tender (Tender Document Fee) (Rs.)
Construction of Super Speciality Block at Dr.Rajendra Prasad Government Medical College, Kangra at Tanda, Himachal Pradesh under PMSSY	Rs.35.11 crores	18 calendar months	05.05.11 to 26.05.11 upto 13:00 hrs.	26.05.11 upto 15:00 hrs. opening at 15:30 hrs.	Rs.45.11 lakhs (Rs.Forty Five Lakhs Eleven Thousand Only)	Rs.25,000/-

.

# **Amended Provision is as follows**

۲٢

### 1.3 TABLE - I

Name of Work	Estimated cost (Rs In Crore)	Period of Completion	Date of issue of tender document from	Last Date of submission ( at HSCC Office Noida)	Bid Security (Rs.)	Cost of Tender (Tender Document Fee) (Rs.)
Construction of Super Speciality Block at Dr.Rajendra Prasad Government Medical College, Kangra at Tanda, Himachal Pradesh under PMSSY	Rs.35.11 crores	18 calendar months	05.05.11 to 09.06.11 upto 13:00 hrs.	09.06.11 upto 15:00 hrs. opening at 15:30 hrs.	Rs.45.11 lakhs (Rs.Forty Five Lakhs Eleven Thousand Only)	Rs.25,000/-

."

Clause	Existing Provision	Amended Provisions
Reference		
Vol-I	Applications for issue of tenders shall be received	Applications for issue of tenders shall be received
Clause 1.7	upto 1200 hrs (12 PM) on <b>26.05.2011</b> and tender documents shall be issued by 1300 hrs (1 PM) on	upto 1200 hrs (12 PM) on <b>09.06.2011</b> and tender documents shall be issued by 1300 hrs (1 PM) on
	26.05.2011.	09.06.2011.
Page 8		

Clause Reference	Existing Provision	Amended Provisions
Vol-I	Tender documents consisting of plans, specifications,	Tender documents consisting of plans, specifications,
	the schedule of quantities of the various classes of	the schedule of quantities of the various classes of
Clause 1.8	work to be done and the set of terms & conditions of	work to be done and the set of terms & conditions of
	contract to be complied with by the contractor whose	contract to be complied with by the contractor whose
Page 8	tender may be accepted and other necessary	tender may be accepted and other necessary
-	documents can be obtained from the office of the	documents can be obtained from the office of the
	Chief General Manager (Civil), HSCC (India) Ltd.,	Chief General Manager (Civil), HSCC (India) Ltd.,
	E-6(A), Sector 1, Noida – UP – 201301 between	E-6(A), Sector 1, Noida – UP – 201301 between
	hours of 1100 hrs & 1600 hrs from 05.05.2011 to	hours of 1100 hrs & 1600 hrs from 05.05.2011 to
	26.05.2011 everyday except Saturday, Sunday and	09.06.2011 everyday except Saturday, Sunday and
	Public Holidays (upto 1300 hrs on 26.05.2011).	Public Holidays (upto 1300 hrs on 09.06.2011).
	Tender documents, will be issued, during the hours	Tender documents, will be issued, during the hours
	specified above, on payment of Rs.25000/-	specified above, on payment of Rs.25000/-
	(including service tax) by Demand Draft in favor of	(including service tax) by Demand Draft in favor of
	"Pay and Accounts Officer, Secretariat, Ministry of	"Pay and Accounts Officer, Secretariat, Ministry of
	Health and Family Welfare, Govt. of India, New	Health and Family Welfare, Govt. of India, New
	Delhi" payable at New Delhi as cost of tender.	Delhi" payable at New Delhi as cost of tender.
Vol-I	The tender comprising he Instructions to bidders,	The tender comprising the Instructions to bidders,
C1 1.11	Technical Package Part-I, Technical Package Part-II	Technical Package Part-I, Technical Package Part-II
Clause 1.11	and Financial Package as detailed in clause 2.3.6 and	and Financial Package as detailed in clause 2.3.6 and
D O	2.3.7 of ITB shall be placed in separate sealed	2.3.7 of ITB shall be placed in separate sealed
Page 9	envelopes, each marked as per clause 2.3.12 of ITB.	envelopes, each marked as per clause 2.3.12 of ITB.
	All the envelopes shall be submitted together in	All the envelopes shall be submitted together in
	another sealed envelope with the name of work and due date of opening written on envelope, which will	another sealed envelope with the name of work and due date of opening written on envelope, which will
	be received Upto 1500 hrs on <u>26.05.2011</u> and will be	be received upto 1500 hrs on <u>09.06.2011</u> and will be
	opened by him or his authorized representative in his	opened by him or his authorized representative in his
	office on the same day at 1530 hrs i.e. on	office on the same day at 1530 hrs i.e. on
	<b>26.05.2011</b> . The envelope marked "Technical	<b>09.06.2011</b> . The envelope marked "Technical
	Package Part-II" of only those tenderer shall be	Package Part-II" of only those tenderer shall be
	opened, whose earnest money, placed in the other	opened, whose earnest money, placed in the other
	envelope, is found to be in order.	envelope, is found to be in order.
		▲ · ·

The Addendum to Vol.III – Specific Conditions of Contract – Additional Specific Conditions of Contract for GRIHA Rating System is enclosed (Six Pages from Page no.SCC-ADD-1 to Page no. SCC-ADD-6). These Additional Specific Conditions of Contract for GRIHA Rating System shall form an integral part of the Volume – III Specific Conditions of Contract of the bid document and should be submitted by the bidders along with their bids in Envelope No.2, duly stamped and signed.

The tender documents stand amended to the above extent. The bidders should download the Amendment(s) and enclose them along with their bids in Envelope No.2, duly stamped and signed in accordance with clause 2.3.6(b)(xiv).

All other terms & Conditions of the Tender shall remain unchanged.

Director (PMSSY) Ministry of Health & Family Welfare, Govt. of India

# ADDENDUM TO VOLUME – III

# SPECIFIC CONDITIONS OF CONTRACT

# ADDITIONAL SPECIFIC CONDITIONS OF CONTRACT

# FOR

# **"GRIHA RATING SYSTEM"**

### Additional Specific Conditions of Contract for "GRIHA Rating System"

- 1. This Project for "Construction of Super Speciality Block at Dr. Rajendra Prasad Government Medical College, Kangra at Tanda, Himachal Pradesh under PMSSY" is to be executed for Certifications as per GRIHA (Green Rating for Integrated Habitat Assessment) National Green Building Rating System. Accordingly, the contractors are required to adhere to the various environment friendly and GRIHA compliant aspects of construction as well as documentation w.r.t. use of Materials, Manpower, Machinery and other relevant mandatory requirements, nothing extra shall be payable over and above the quoted rates as per the financial bid to comply with.
- 2. To achieve the above, the contractor shall adhere to the following during construction :
  - 2.1 Provide adequate level of sanitation and safety facilities for construction workers.
  - 2.2 Plan utilities efficiently and optimize on-site circulation efficiency.
  - 2.3 Efficient use of available water.
  - 2.4 Reduce air and noise pollution due to storage/ use of materials and machinery.
  - 2.5 Reduction in waste of construction materials.
  - 2.6 Proper storage and disposal of wastes. Dedicated place within the site to be earmarked for storing and sorting construction wastes.
  - 2.7 Implement recycling programme as far as possible to recycle construction waste materials during construction.
  - 2.8 Suitable arrangement for preventing dust and debris entering duct work and working areas.
  - 2.9 Create physical barriers between work and non-work areas.
  - 2.10 Protection of materials and equipment against moisture dust etc.
  - 2.11 Keeping work area clean and dry as possible.
  - 2.12 To take safety measures to avoid damage to existing plants and trees.

- 2.13 Use of low emitting materials, adhesives and sealants to
  - a. reduce/ avoid use of materials, which are irritating and naturally cause health problems to the construction workmen and occupants.
  - b. Achieve specified Volatile Organic Compounds (VOC) limits as per the requirements given in **Table 1 & Table 2** below :

LIST O	LIST OF ADHESIVES AND SEALANTS :				
S.No.	Types of Applications	Maximum VOC	Suggested Vendors		
		Limit (g/1)			
1.	Laminate Adhesive	30			
2.	Wood Flooring Adhesive	100			
3.	Ceramic Tile Adhesive	65	Dow Corning/ Cani		
4.	Rubber Flooring Adhesive	60	Merchandizing/ Esson		
5.	Sub Floor Adhesive	50	Chemical/ Acqua Mix/		
6.	Structural Glazing Adhesive	100	Finolex		
7.	Architectural Sealant (Non Porus)	250			
8.	Indoor Carpet Adhesive	50			

#### TABLE - 1

#### TABLE -2

<b>LOW EMITTING MATERIALS PAINTS :</b> Interior paints ( <i>walls, ceiling, wood polish etc.</i> ) should conform to the following criteria					
S.No.					
1.	Flats	50			
2.	Non-flat	150			
3.	Anti rust paints	250			
4.	Varnish	350			
5.	Lacquer	550			
6.	Floor Coatings	100			
7.	Water proofing sealers	250			

2.14 Use only those materials which conform to the GRIHA Rating System criteria.

3. The contractor shall maintain proper record of all the materials/ equipment procured w.r.t. their source & specifications with details of their manufacturing and recycled content etc. and submit along with all supporting documents to the Engineer-In-Charge.

### 4. **Construction Waste Management Plan :**

The broad intent of this credit is to avoid materials going to landfills, during construction. It is required to develop a plan to recycle all possible waste generated during construction. Typical items would include land clearing debris, concrete, steel, duct work, clean dimensional wood, paperboard and plastic used in packing, etc.

The plan should include where these materials will be sent to and the mode of transportation also. Donation of construction waste to other buildings for use, is also deemed as having addressed the intent of this credit. The contractor should have a system to document the disposal of construction waste.

### 5. Indoor Air Quality (IAQ) Management Plan

The contractor shall be required to take the specific measures during construction w.r.t. following main areas of concern :

### a. HVAC System Protection :

- When performing construction activities that produce dust, such as drywall sanding, concrete cutting, masonry work, wood sawing or addition insulation, seal off the supply diffusers and return air system openings completely for the duration of the task.
- Shut down and seal off the supply diffusers and return air ducts during any demolition operation.
- Till the HVAC system is put into use, seal-off the supply diffusers and return air system openings to prevent the accumulation of dust and debris in the duct system during construction.
- Do not use the mechanical rooms to store construction or waste materials. Keep rooms clean and neat.
- Provide periodic duct inspections during construction; if the ducts become contaminated due to inadequate protection, clean the ducts as per requirements and directions of Engineer-In-Charge.

### b. Contaminant Source Control :

- Use low VOC products as indicated by the specifications to reduce potential problems.
- Restrict traffic volume and avoid idling of motor vehicles as their emissions could be drawn into the building.

- Utilize electric or natural gas alternatives for gasoline and diesel run equipment where possible and practical. Use low sulfur diesel in lieu of regular diesel.
- Cycle equipment off when not being used or needed.
- Exhaust pollution sources to the outside with portable fan systems.
- Prevent exhaust from re-circulating back into the building.
- Keep containers of wet products closed as much as possible. Cover or seal containers of waste materials that can release odor or dust.
- Protect stored on site or installed absorptive building materials, for instance, Cement, Gypsum/ POP etc. from weather and moisture; wrap with plastic and seal tight to prevent moisture absorption.

### c. Pathway Interruption :

- Provide dust curtains or temporary enclosures to prevent dust from migrating to other areas including existing, Hospital Complex, where applicable.
- Locate pollutant sources as far away as possible from supply ducts and areas occupied by workers when feasible. Supply and exhaust systems may have to be shut down or isolated during such activity.
- During construction, isolate areas of work to prevent contamination of clean or occupied areas. Pressure differentials may be utilized to prevent contaminated air from entering clean areas.
- Depending on weather, ventilation using 100% outside air will be used to exhaust contaminated air directly to the outside during use of VOC emitting materials.

### d. Housekeeping :

- Provide regular cleaning concentrating on HVAC equipment and building space to remove contaminants from the building prior to occupancy.
  - All coils, air filters, fans & ducts shall remain clean during installation and, if required, will be cleaned prior to performing the testing, adjusting and balancing of the system.

- Suppress and minimize dust with wetting agents or sweeping compounds. Utilize efficient and effective dust collection methods such as a damp cloth, wet mop, or vacuum with particulate filters, or wet scrubber.
- Remove accumulations of water inside the building. Protect porous materials such as insulation and ceiling tile from exposure to moisture.
- Thoroughly clean all interior surfaces prior to replacing filters and running HVAC system for system balancing, commissioning and building flushout.

### e. Scheduling and Construction Activity Sequence :

- Schedule high pollution activities that utilize high VOC level products (including paints, sealers, insulation, adhesives, caulking and cleaners) to take place prior to installing highly absorbent materials (such as ceiling tiles, gypsum wall board, fabric furnishings, carpet and insulation, for example).
- 6. Photographs during various stages of construction shall be taken by contractor and submitted to the Engineer-In-Charge, showing details of specific requirements/ measures being taken by the contractor towards above.
- 7. Provide photographs of the above activities during construction for documentary compliance and records.
- 8. Contractor shall coordinate with supplier's of various materials and equipment to be procured by him for use in works and provide all required details w.r.t. their manufacturing facilities; raw materials etc. as per requirements of GRIHA Certification guidelines. Preference should be given to GRIHA compliant products/ materials.