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INSTRUCTIONS TO BIDDERS

A. General

1.0 Description of Works: 

Supply, Installation, Testing & Commissioning of Lifts for Housing 
Complex for AIIMS Like Institution at Bhubaneswar (Orissa) under 
PMSSY.

The  Scope  of  work  comprises  of Supply,  Installation,  Testing  & 
Commissioning  of  Lifts  for  Housing  Complex  for  AIIMS  Like 
Institution  at  Bhubaneswar  (Orissa)  under  PMSSY and  their 
maintenance during defect liability period  including & preparation of all 
detailed  shop  drawings, obtaining  approval  from  local  authorities, 
electrical inspector, completion certificates, and all others local Statutory 
requirements if any,  from the concerned authorities.

1.1 All the terms and conditions, undertakings of PQ documents under which 
the agency has been pre qualified for this work will have to be strictly 
followed and will be treated as part of this tender documents in addition to 
other terms and conditions of the tender documents. 

1.2                 The Employer

Ministry of Health & Family Welfare , New Delhi shall be the principal 
Employer  /  employer  /  owner  for  Supply,  Installation,  Testing  & 
Commissioning  of  Lifts  for  Housing  Complex  for  AIIMS  Like 
Institution at Bhubaneswar (Orissa) under PMSSY

All  documents  relating  to  Labour  License,  submission  of  drawings  to 
statutory  authority  for  obtaining  necessary  clearance  etc  is  to  be 
signed/endorsed by representative of the institute.

1.3 In these documents wherever the word Tender/ Tenderer/ Tendering has 
been used. The same may be considered synonymous with Bid/ Bidder/ 
Bidding.

1.4 Time for Completion

The successful Bidder shall  complete the whole Works within  Five (5) 
Calendar months from Engineer's order to commence the Work.

2.0 Information to be submitted
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2.1 Bids submitted shall include the following information:

(a) Copies of original documents defining the constitution, legal status, place 
of registration and principal place of business of the company or firm

(b) A work plan clearly bringing out how the Bidder proposes to carry out the 
work to achieve the quality and the time schedule

The work plan shall clearly spell out with specific details the following:

i. Detailed programme in the form of a PERT/CPM network clearly 
bringing out details of start & completion of all important activities 
and also programme showing material & labour resources related 
to the above PERT/CPM network.

ii. List of equipment along with details proposed to be used on the 
Works.

iii. List and bio data of Engineers and other important staff members 
proposed to be employed on the Works.

3.0 Cost of Bidding

3.1 The  Bidder  shall  bear  all  costs  associated  with  the  preparation  and 
submission of his Bids and "The Employer" will in no case be responsible 
or  liable  for  those  costs,  regardless  of  the  conduct  or  outcome  of  the 
Bidding process.

4.0 Site Visit

4.1 The Bidder is advised to acquaint himself with the job involved, visit the 
Site & examine soil conditions, climatic conditions, labour, power, water, 
material  availability,  transport  and  communication  facilities, 
environmental regulations, laws and bye-laws of Statutory bodies of State 
Govt.  and  the  Govt.  of  India  and  collect  all  information  that  will  be 
necessary for preparing the Bid and entering into a Contract.

The cost of visiting the Site and collecting information for the purpose of 
submission of the Bid shall be to the Bidder's account.

4.2 The Bidder and any of his personnel or agents will be granted permission 
by the Employer to enter upon the Site for the purpose of such inspection, 
but  only  upon  the  express  condition  that  the  Bidder,  his  personnel  or 
agents will release and indemnify the Employer and Employer's Personnel 
and agents from and against  all  liability in respect  thereof  and will  be 
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responsible for personnel injury (Whether fatal or otherwise), loss of or 
damage  to  property  and  any  other  loss,  damage,  costs  and  expense 
however caused, which, but for the exercise of such permission would not 
have arisen.

B. Bid Documents

5.0 Content of Bid Documents

5.1 The Bid Documents comprise the following:

Volume   I     = Prequalification document

Volume   II     = General Conditions of Contract

Volume  III     = Specific Conditions of Contract
Comprising of  :

- Instructions to Bidders
-      Additional Specific Conditions of Contract relating 

to Electrical works.
- Sample Forms of Securities
- Sample Form of Agreement

Volume IV = Technical Specifications. 

Volume V = Bill of Quantities  

5.2 The Bidder is expected to examine carefully all instructions, conditions, 
forms, terms, specifications and drawings in the Bid documents. Failure to 
comply  with  the  requirements  of  the  Bid  Documents  will  be  at  the 
Bidder's own risk.

Bids, which are not substantially responsive to the requirements of the Bid 
documents, will be rejected. Bidders are requested to clear their queries 
before submission of bids and submit bids without conditions.

6.0 Clarification on Bid Documents

6.1 A interested Bidder requiring any clarifications on the Bid documents may 
notify  the  Engineer  in  writing  or  by  telex  or  cable  at  the  Engineer's 
mailing  address  indicated  in  the  Bid  documents.  A  meeting  of  the 
prospective Bidders shall be held at which the Engineer will respond to 
any request for clarification which he receives within One week of the first 
date of the issue of the Tenders. Written copies of the Engineer's response 
(including an explanation of the query but without identifying the source 
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of the inquiry) will be sent to all prospective Bidders who have received 
the Bid documents.

7.0 Amendment of Bid Documents

7.1 At any time prior to the dead line for submission of Bids, the Engineer 
may for  any reason,  whether  at  his  own initiative  or  in  response  to  a 
clarification  requested  by  the  prospective  Bidder,  modify  the  Bid 
documents by amendment.

7.2 The amendment will be sent to all prospective Bidders who have received 
the Bid documents, to arrive not later than 3 days prior to the original or 
extended deadline for submission of Bids, in writing or by telex or cable 
and will  be binding  upon them.   Prospective  Bidders  should  promptly 
acknowledge receipt thereof by telex or cable to the Engineer.

7.3 In order to afford prospective Bidders reasonable time in which to take an 
amendment into account in preparing their Bids, the Engineer may, at his 
discretion, extend the deadline for the submission of Bids.

C. Preparation of Bids

8.0 Language of Bid

8.1 The Bid prepared by the Bidders and all correspondence and documents 
relating to the Bid exchanged by the Bidder and the Engineer shall  be 
written in the English Language.

9.0 Documents comprising the Bid

9.1 The Bid to be prepared by the Bidder shall comprise of the following: the 
prequalification document duly filled with required information including 
all supporting documents, the Bid and Appendix thereto, the Bid Security, 
the Bill of Quantities; the Schedules of Supplementary information, and 
any other materials required to be completed and submitted in accordance 
with the instructions to Bidders embodied in these Bid documents.  The 
Forms, Bill of Quantities and Schedules provided in these Bid documents 
shall be used without exception.

9.2 All documents issued for the purpose of Bidding as described in Clause 
5.1 and amendments issued in accordance with Clause 7, shall be deemed 
incorporated  in  the  Bid.  Bid  Documents  prepared  and  submitted  in 
accordance with Clause 14 and 15 shall  be returned by Bidders to the 
Employer along with the submission of the Bid.

10.0 Bid Prices
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10.1 The Bidder shall fill the rates against each item of Bill of Quantities both 
in  words  and  figures  in  the  blank  spaces  provided  in  the  respective 
columns. Item for which no rate or price is entered by the bidder will not 
be paid for by the employer/Engineer and its price shall be deemed to be 
included and covered in the others rates and prices in the bill of quantities. 
The quantity of execution of such item shall be as per requirement and as 
such there will be no limit. Correction, if any, shall be made by crossing 
out, initialling, dating, stamping and rewriting. Wherever in any head if 
the same items are appearing and contractor  has quoted different rates, 
contractor shall be paid the lowest quoted rate for such items.

10.2 All duties, taxes including works contract tax and other levies payable by 
the Contractor under the Contract including Contractors profit and over 
heads etc. or for any other cost shall be included in the rates and prices and 
the  total  amount  of  Bid  submitted  by  the  Bidder.  The  evaluation  and 
comparison of Bids by the Engineer shall be made accordingly.

10.3 The  rates  and  prices  quoted  by  the  Bidder  shall  be  fixed  for  items 
complete in all respect for the duration of the Contract and not subject to 
adjustment on any account except as otherwise provided in the conditions 
of Contract.

10.4            The Bidder shall fill his most competitive rates in the first instance as  no 
negotiations shall be made after opening of the Tenders except if required 
with the lowest Bidder.

11.0 Bid Validity

11.1 The Bid shall remain valid and open for acceptance for a period of  180 
days from the last date fixed for receiving the same.

11.2 In exceptional circumstances prior to expiry of the original Bid validity 
period, the Engineer may request the Bidder for a specified extension in 
the period of validity.  The request and the responses thereto shall be made 
in writing or by cable or telex. A Bidder may refuse the request without 
forfeiting his Bid Security. A Bidder agreeing to the request will neither 
be required nor permitted to modify his Bid, but will be required to extend 
the validity of his Bid Security correspondingly.

12.0 Bid Security

12.1 The Bidder shall furnish, as part of his Bid, a Bid Security of the amount 
of Rs.89,200/- (Rupees Eighty Nine Thousand Two Hundred Only). 
No deviation shall be permitted from this. 
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12.2 The Bid Security shall be in the form of a Demand Draft/Pay Order in 
favour  of  “HSCC(India)  Ltd.”  from  any  Nationalised  bank/Scheduled 
bank payable at Noida/New Delhi or in the form of a Bank Guarantee as 
per  format  at  Annexure  C  (Volume  III) having  validity  period  of  six 
months  from the  last  date  fixed  for  receiving  of  bid  or  any extension 
thereof. No deviation shall be permitted from this.

12.3 Any  Bid  not  accompanied  by  an  acceptable  Bid  Security  will  be 
straightaway rejected.

12.4 The Bid Securities of unsuccessful Bidders will be returned as promptly as 
possible but not later than 30 days after the expiration of the period of Bid 
validity prescribed by the Employer.

12.5 The Bid Security of the successful Bidder will be returned upon the Bidder 
executing the Contract and furnishing the required Performance Security.

12.6 The Bid Security may be forfeited

a) If a Bidder withdraws his Bid during the period of Bid validity.

b) In the case of successful Bidder, if he does not :

i) enter into the Contract, or
ii) furnish the necessary Performance Security
iii) agree to arithmetic corrections made as per terms of Bid 

documents.
iv) Submitted  any  misleading  information  during 

prequalification and or tendering process.

13.0 No interest will be payable by the Engineer on the Bid Security amount 
cited above. 

14.0 Format and Signing of Bid

14.1 The Tender shall be filled & signed only by the firm/ corporation/joint 
venture in whose name the Tenders have been issued. The Bid shall be 
typed or written in indelible ink and duly signed by a person or persons 
duly authorised to being the Bidder to the Contract.  Proof of authorization 
shall be furnished in the form of written Power of Attorney, which shall 
accompany the Bid.

14.2 All pages of Bid shall be initialled and stamped by the person signing the 
Bid where entries or amendments have been made.
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14.3 The  complete  Bid  shall  be  without  alterations  interlining  and  erasures 
except  those  to  accord  with  instruction  issued  by  the  Engineer  or  as 
necessary  to  correct  errors  made  by  the  Bidder  in  which  case  such 
correction shall be initialled by person signing the Bid.

D. Submission of Bid

15.0 Sealing, Marking & Submission

15.1 The  Bid  shall  be  submitted  in  accordance  with  the  procedure  detailed 
herein.  Specified documents shall be enclosed in envelope of appropriate 
size each of which shall be sealed.

(i) Envelope No. 1 : Shall contain the and Bid Securities as indicated 
in  Clause  12 of   these  Instructions  to  Bidders.  and in  case  the 
tenders  are  submitted  using tender  documents  downloaded from 
website(s), Tender Document fee of Rs.5000/- in form of Demand 
Draft/Pay Order in favour of “HSCC (India) Ltd.” drawn on any 
Nationalised/Scheduled  bank  payable  at  Noida/New  Delhi  and 
undertaking as per Annexure-J (Vol.-I).

(ii) Envelope No. 2 : Shall contain covering letter and the other Bid 
documents duly signed including the following :

(a) Power of attorney of person authorised to sign the Bid.

(b) Original  Bid documents (all  pages) (Volume I, II,  III,  & 
IV) duly signed and stamped.

(c) Documents regarding constitution of Bidder as indicated in 
Clause 2.1 of these Instructions to Bidders.

(d) Certificate of Registration.

(e) All  the  information  as  stipulated  in  clause  2.0  under 
information to be submitted 

(f) Schedule for submission of structural design, drawing and 
all  other  shop  drawings  of  civil,  sanitary  &  plumbing, 
electrical, etc.

(g) Construction  Schedule,  PERT  Chart and  Schedule  for 
manpower to be deployed at Site. 

(iii) Envelope  No.  3  :  Shall  contain  only  the  Bill  of  Quantities  and 
rates/prices  (Volume V ) duly filled in and signed and stamped 
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without any conditions whatsoever. Bids containing any conditions 
in Envelope No. 3 are liable to be summarily rejected.

The Contractor must fill up price against each item of BOQ   (Volume 
V ) both in words and figures in the blank spaces provided in the 
respective columns.  The rates written in words shall prevail in case of 
any variation between the rates mentioned in figure and words.
 
Please note that the price should not be indicated in any of the documents 
enclosed in Envelope no. 1&2. Non-compliance shall entail rejection of 
the Bid.

No rates to be quoted for the items where nil quantity is mentioned against 
that item. Indicating NIL quantity does not mean that this item will not be 
operated in the work. Rate of item quoted under any section of Bill Of 
Quantity is interchangeable and minimum rate quoted for the same item 
under any section will be taken for payment.

15.2 The Bidder shall seal the Bid.

15.3 All the above three envelopes shall  be sealed in a fourth envelope and 
addressed to General Manager (Projects), HSCC (India) Ltd., Plot - 6 (A), 
Block - E, Sector - I, Noida, Uttar Pradesh - 201 301.

15.4 All the above envelope shall bear the following identification:

Name of  work :  Supply,  Installation,  Testing & Commissioning of 
Lifts  for  Housing  Complex  for  AIIMS  Like  Institution  at 
Bhubaneswar (Orissa) under PMSSY

Tender number, Due date and Time.

15.5 All the envelopes shall  indicate  the name and address of the Bidder to 
enable the Bid to be returned unopened, if required.

15.6 All recipients for the purpose of submitting a Bid shall treat the contents 
of the documents as private and confidential.

16.0 Deadline for Submission of Bids

16.1 Bids must be received by the Engineer, HSCC (India) Ltd., on or before 
the designated date and time.

16.2 The Engineer may, at his discretion, extend the deadline for submission of 
Bids through the issuance of an amendment in accordance with Clause 7 
in which case all rights and obligations of the Employer and the Bidders 
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previously subject to the deadlines shall thereafter be subject to the new 
deadline as extended.

17.0 Late Bids

17.1 Any Bid received by the Employer/Engineer after the prescribed deadline 
for submission will liable to be rejected and will be returned unopened to 
the Bidder.

18.0 Modification and Withdrawal of Bid

18.1 The  Bidder  may  modify  or  withdraw  his  Bid  after  Bid  submission, 
provided that modification or notice of withdrawal is received in writing 
by the Engineer prior to the prescribed deadline for submission of Bids.

18.2 The  Bidder's  modification  or  notice  of  withdrawal  shall  be  prepared, 
sealed, marked and despatched in accordance with the provisions for the 
submission of Bids.  Notice of withdrawal may also be sent by telex or 
cable but shall be followed by a signed confirmation copy, postmarked not 
later than the deadline for submission of Bids.

18.3 No Bid may be modified subsequent to the dead line for submission of 
Bids.

18.4 No  Bid  may  be  withdrawn  in  the  interval  between  the  deadline  for 
submission of Bids and the expiration of the period of validity of the Bid 
specified.   Withdrawal  of  a  Bid  during  this  interval  may result  in  the 
forfeiture of the Bid Security.

18.5 Subsequent to the expiration of the period of validity of Bids prescribed in 
the Bid documents, a successful Bidder who has not been notified by the 
Engineer  of  the  Award of  the  Contract  may withdraw his  Bid without 
penalty.

E. Bid Opening and Evaluation

19.0 Bid Opening

19.1 Bids  shall  then be opened in the office of HSCC (I) Ltd.,  at Plot - 6 (A), 
Block - E, Sector - I, Noida, Uttar Pradesh - 201 301, half an hour after the 
prescribed  time  for  Bid  submission  in  presence  of  the  Bidders’ 
representatives who may wish to be present.

Envelope No. 1 : Shall be opened first. If the (i) tender document fee (in 
case  bids  are  submitted  using  tender  documents  downloaded  from 
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websites) or (ii) Bid Security is not found as prescribed, the Bid shall be 
summarily rejected.

The  bidders  who  are  not  pre-qualified,  their  bids  shall  not  be  opened 
further.  

Envelope No. 2 : Shall be opened next. Bids of parties who do not accept 
the  conditions  laid  above  in  the  Bid  documents  are  also  liable  to  be 
rejected. 

19.2. The  Engineer  will  examine  the  Bids  to  determine  whether  they  are 
complete,  whether  the  requisite  bid  securities  have  been  furnished, 
whether the Bids have been properly signed and stamped and whether the 
Bids are generally in order.

19.3 Telegraphic/ Fax offer will be treated as defective, invalid and rejected. 
Only detailed complete Bids received prior to the closing time and date of 
the Bids will be taken as valid.

19.4 The Bidder's names, general technical details, the presence of the requisite 
Bid Security and such other details as the Engineer, at his discretion may 
consider appropriate will be announced at the Bid opening.

Envelope No. 3 : Shall contain the sealed price Bid (Volume V). Bidders 
whose bid is found to be generally in order and substantially responsive 
shall be opened either at the Bid opening or at a subsequent date to be 
intimated in advance to such eligible Bidders.

19.5 Only summary of prices quoted by the Bidders will be read out.

19.6 The Bid of any Bidder who has not complied with any of the instructions 
contained herein may not be considered.

20.0          Process to be Confidential

20.1 After the public opening of Bids, information relating to the examination, 
clarification,  evaluation and comparisons  of Bids and recommendations 
concerning the Award of Contract  shall  not be disclosed to Bidders or 
other persons not officially concerned with such process.

20.2 Any  effort  by  the  Bidder  to  influence  the  Employer/  Engineer  in  the 
process of examination, clarification, evaluation and comparison of Bids 
and decision concerning Award of Contract may result in the rejection of 
the Bidder's Bid.

21.0 Clarification of Bids
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21.1 To  assist  in  the  examination,  evaluation  and  comparison  of  Bids,  the 
Engineer  may  ask  Bidders  individually  for  clarification  of  their  Bids, 
including breakdowns of unit prices.  The request for clarification and the 
response shall be in writing or cable or telex, but no change in the price or 
substance  of  the  Bid  shall  be  sought,  offered  or  permitted  except  as 
required to confirm the correction or arithmetical errors discovered by the 
Engineer during the evaluation of the Bids in accordance with Clause 24 
hereof.

22.0 Determination of Eligibility & Responsiveness

22.1 The Engineer will determine whether the Bid is substantially responsive to 
the requirements of the Bid documents.

For the purpose of this Clause, a substantially responsive Bid is one which 
conforms  to  all  the  terms,  conditions  and  specifications  of  the  Bid 
documents without any deviation or reservation. 

22.2 A  Bid,  which  in  relation  to  the  cost  estimates  of  the  Engineer  is 
unrealistically priced and which cannot be substantiated satisfactorily by 
the Bidder may be rejected as non responsive.

23.0          Correction of Errors

23.1 Bids,  determined to be substantially  responsive will  be checked by the 
Engineer for any arithmetical errors in computation and summation. Errors 
will be dealt by the Engineer as follows :

a) Where there is discrepancy between rates indicated in figures and 
in words, rates in words will govern.

b) Incorrectly added totals will be corrected.

c) In case of any clerical error between rates indicated in figures and 
words,  the  rate  in  words  shall  prevail.  In  case  there  is  any 
inconsistency  between  the  rate  and  the  value  extended  (after 
multiplication  with  the  tender  quantity),  the  rate  quoted  shall 
prevail.

23.2 If a Bidder does not accept the correction of errors as outlined above, his 
Bid will be rejected.

24.0 Evaluation and Comparison of Bids
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24.1 Only  such  of  the  Bids  as  have  been  determined  to  be  substantially 
responsive to the requirements of the Bid documents, in accordance with 
Clause 22 will be evaluated. Other non-responsive Bids will be rejected.

24.2 Bidders shall note that no preference of any nature will be given to any 
Bidder notwithstanding any custom, usage or instructions to the contrary.

24.3 Evaluation  of  the  Bids  will  take  into  account,  in  addition  to  the  Bid 
amounts, the following factors:

a) Arithmetical errors corrected in accordance with Clause 23.

b) Such  other  factors  as  the  Engineer  considers  may  have  a 
potentially  significant  impact  on  Contract  execution  price  and 
payments.

24.4 Offers,  deviations  and  other  factors,  which  are  in  excess  of  the 
requirements of the Bid documents or otherwise result in the accrual of 
unsolicited benefits to the Employer, shall not be taken into account in Bid 
evaluation.

24.5 Price adjustment  provisions  applying  to  the period of  execution  of  the 
Contract shall not be taken into account in Bid evaluation except to the 
extent specifically stated in the Contract.

F. Award of Contract

25.0 Award Criteria

25.1 Subject  to  Clause  26,  Engineer  will  Award  the  Contract  after  prior 
approval by the Employer to the Bidder whose Bid has been determined to 
be eligible and to be substantially responsive to the Bid documents and 
who  has  offered  the  lowest  evaluated  Bid  of  the  Bill  of  Quantities, 
provided  further  that  the  Bidder  has  the  capability  and  resources 
effectively to carry out the Contract Works before award of work, but  in 
all the cases the time allowed for completion for whole work will remain 
05 months only.

26.0 Engineer's Right to Accept any Bid, to Reject any or all Bids

26.1 Notwithstanding Clause 25, the Employer/Engineer reserves the right to 
accept or reject any Bid including the lowest and to annul the Bidding 
process and reject all Bids, at any time prior to Award of Contract, without 
thereby incurring any liability to the affected Bidder or Bidders or any 
obligations to inform the affected Bidder or Bidders of the grounds for the 
Employer's/Engineer's action. 
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27.0 Notification of Award

27.1 Prior  to  the  expiration  of  the  prescribed  period  of  Bid  validity,  the 
Engineer  will  notify  the  successful  Bidder  by  cable  or  telex  or  letter 
confirmed in writing by registered letter that his Bid has been accepted.

27.2 The notification of Award will constitute the formation of the Contract.

27.3 Upon the furnishing by the successful Bidder of a Performance Security in 
accordance with the provisions of Clause 29, the Engineer will promptly 
notify the unsuccessful Bidders that their Bids have been unsuccessful.

28.0 Signing of Agreement

Upon the receipt of the notification of Award by the successful Bidder, the 
successful  Bidder  shall  fill  the  Agreement  in  accordance  with form of 
Agreement  included in the Bid documents  and submit  the same to the 
Engineer within two weeks of the date of receipt of notification of Award. 
The Engineer shall return the draft duly approved within one day from the 
date of receipt of the draft and the successful Bidder shall get the same 
engrossed,  have  the  correct  amount  to  stamp  duly  adjudicated  by 
Superintendent of Stamps and thereafter return the same duly signed and 
executed on behalf of the successful Bidder, all at his own cost within 3 
days from the receipt of the approved draft. The signing of agreement may 
be made together or separately for sections with respective client / HSCC 
ltd, on behalf of the client.

29.0           Performance Security

29.1 Within 15 days of receipt of the notification of Award from the Engineer, 
the successful Bidder shall furnish to the Engineer a Security in the form 
of a Bank Guarantee from Nationalised/Scheduled bank for an amount of 
5 percent of the Contract sum. The validity of the Performance Security 
shall be upto the end of the Defect Liability Period with 3 months claim 
period after expiry of defect liability period. Performance security for the 
works to be submitted as per the format enclosed at Annexure B.

29.2 In cases, where the aggregate of expected Contract payment would at any 
time exceed the Engineer's  estimate of actual work performed by more 
than the amount of Performance Security specified in Clause 29.1 such 
Security shall be increased accordingly at the expense of the successful 
Bidder.
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29.3 Failure  of  the successful  Bidder  to  lodge the required  Bank Guarantee 
shall constitute sufficient grounds for the annulment of the Award and forfeiture of 
the Bid Security. 
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SPECIFIC CONDITIONS OF CONTRACT

The Conditions of Contract shall be GENERAL CONDITIONS OF CONTRACT 
in Volume II (hereinafter called the General Conditions) as modified or added to 
by  the  following  Specific  Conditions  of  Contract,  which  shall  be  read  and 
construed with the General Conditions as if they were incorporated therewith.

Insofar as any of the Conditions of Specific Conditions of Contract conflict or be 
inconsistent  with  any  of  the  General  Conditions,  the  conditions  of  Specific 
Conditions of Contract shall prevail.

30.0 Definitions

a) "PRINCIPAL EMPLOYER/  EMPLOYER " means  Ministry  of 
Health & Family Welfare , Govt. of India,  New Delhi 

b) "Engineer" means General Manager (Projects) of HSCC (India) 
Ltd.  or  any  officer  nominated  by  the  Chairman-cum-Managing 
Director, HSCC (India) Ltd. to act as Engineer from time to time.

c) Site Incharge means the HSCC incharge of work designated by the 
Engineer

d) "Month" and "Year" and all dates shall be calculated according to 
the Gregorian Calendar.

31.0 Insurance of Works

All Insurances referred to in General Conditions shall be effected with an 
Indian  Insurance  Company  incorporated  and  registered  in  India.  All 
insurances and labour license to be submitted before commencement of 
works.  Depending upon the case,  the insurance cover  may be required 
either together for the whole work or separately for both the parts.

32.0 Guarantees

Performance Guarantees, Advance Payment Guarantee, Retention money 
Guarantee and any insurance policies entered into by the Contractor under 
the terms of the Contract, shall stipulate that the proceeds of any claim 
shall be payable to Employers.

33.0 Certificates and Payments: 

a) No Mobilization advance shall be payable.
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b) The Contractor shall submit to the Engineer after the end of each 
month a detailed statement including measurements showing the 
estimated contract value of the Permanent Works executed up to 
the end of the month together with particulars of other amounts to 
which he is entitled under the Contract.

c) The statement shall be submitted on a printed proforma (prepared 
at the cost of the Contractor) approved by the Engineer along with 
soft copy of the same in a CD/Pen drive.

d) The Contractor shall be paid monthly,  on the certification of the 
Engineer, the amount due to him which shall be the sum of the 
following amounts :

i) Subject  to  and  in  accordance  with  Clause  21  of  these 
Specific Conditions, the estimated value of the Permanent 
Works executed upto the end of the previous month less 
retention money named in the Bid, 

e) Retention Money at the rate of 10% (ten percent) shall be deducted 
from each interim certificate subject to the maximum of 5% (Five 
percent) of the contract price after approval by engineer.         

                           
f) The Retention Money shall, subject to Clause 60.6 (a) & 60.6 (b) 

of General Conditions of Contract, become due and shall be paid to 
the Contractor   when the  Engineer  shall  issue the Taking Over 
certificate  notwithstanding  that  at  such  time  there  may  be 
outstanding  claims  by  the  Contractor  against  the  Employer, 
provided  always  that  if  at  such  time  there  shall  remain  to  be 
executed by the Contractor any Works ordered during the Defect 
Liability Period pursuant to Clause 49.1, 49.2, 49.3, 49.4 and 50.1 
of the General Conditions hereof, the Employer shall be entitled to 
withhold payment until the completion of such Works as much of 
the  Retention  Money  as  the  Engineer  may  in  his  absolute 
discretion think fit. 

g) Payment  against  each  monthly  R/A  bills  upon  each  of  the 
Engineer's certificates shall be made by the HSCC (I) Ltd. acting 
for and on behalf of Employer or by the Employer directly within 
30  working  days  after  such  certificate  has  been  issued  by  the 
Engineer.

However,  75%  of  the  estimated  amount  as  determined  by  the 
Engineer of the payment due against the monthly running bill shall 
be paid  within 10 (Ten)  working days  after  certification  by the 
Engineer in the approved format and complete in all respects.
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h) The  Engineer  may  at  any  time  make  any  corrections  or 
modifications to any certificate, which shall have been issued by 
him and shall have power to withhold any certificate if the Works 
or any parts thereof are not being carried out to his satisfaction.

i) The  responsibility  for  making  the  payments  or  meeting  other 
obligations to the Contractor in respect of all Works as certified by 
the Engineer shall be that of the Employer and not of the Engineer.

j) After completion of work and prior to final payment, the contractor 
shall  furnish  to  the  engineer,  a  release  of  claim  against  the 
Employer  arising  out  of  contract,  other  than  claims  specifically 
identified, evaluated and excepted from the operation of the release 
by contractor.

k) Contractor  has  to  submit  break  up  of  BOQ  rate  to  facilitate 
approval  of  interim  payment  by  the  Engineer.  However  final 
decision on break up of rates to be paid in parts will be taken by 
Engineer

l) Monthly  bill  not  submitted  in  approved  formats  will  not  be 
accepted.

34.0 Settlement of Disputes - Arbitration 

Sub Clause 67.1, 67.2, 67.3 and 67.4 of G.C.C. shall be followed.

35.0 Address 

a. The address of the Employer is as follows :

Ministry of Health & Family Welfare , 
Govt. of India, 
Nirman Bhavan, 
New Delhi.

b. The address of the Engineer is as follows

General Manager (Projects), 
HSCC (India) Ltd., 
Plot - 6 (A), Block - E, 
Sector - 1, 
Noida, Uttar Pradesh - 201 301.
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c. The address of the Contractor is

________________________________________________

________________________________________________

________________________________________________

36.0 THE FOLLOWING SHALL BE READ IN ADDITION TO CLAUSE 
34.1 TO THE GENERAL CONDITIONS

36.1 Labour

36.1.1 Engagement of Labour

The contractor  shall  make  his  own arrangement  for  engagement  of  all 
labour,  local  or  otherwise,  and,  save  insofar  as  the  contract  otherwise 
provides, for the transport, housing, feeding and payment thereof.

36.1.2 Supply of water

The contractor shall provide at his own cost adequate quantity of drinking 
water on the site to the satisfaction of the Engineer’s Representative for 
the  use  of  contractor’s  staff  and  work  people,  sub  contractor  and  site 
visitors.

36.1.3 Alcoholic Liquor or Drugs

The Contractor shall not import, sell, give, barter or otherwise dispose of 
any alcoholic liquor, or drugs, or permit or suffer any such importation, 
sale, gift, barter or disposal by his sub-contractor, agents or employees.

36.1.4 Arms and Ammunition

The  Contractor  shall  not  give,  barter  or  otherwise  dispose  off  to  any 
person or persons, any arms or ammunition of any kind or permit or suffer 
the same as aforesaid.

36.1.5 Festivals and religious Customs

The Contractor shall in all dealing with labour in his employment have 
due regard to all recognised festivals, days of rest and religious or other 
customs.

36.1.6 Epidemics
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In  the  event  of  any  outbreak  of  illness  of  an  epidemic  nature,  the 
contractor  shall  comply with and carry out  such regulation,  orders  and 
requirements as may be made by the government, or the local medical or 
sanitary authorities for the purpose of dealing with and overcoming the 
same.

36.1.7 Disorderly Conduct, etc

The Contractor shall at all times take all reasonable precautions to prevent 
any unlawful, riotous or disorderly conduct by or amongst his employees 
and for the preservation of peace and protection of persons and property in 
the neighbourhood of the works against the same.

36.1.8 Observation of legislation etc.

The Contractor shall at all times during the continuance of the contract 
comply fully with all existing Acts, regulation and bylaws including all 
statutory amendments and re-enactments and acts that may be passed in 
future  either  by  state  or  the  central  Government  or  local  authority, 
including,  Indian  Workmen’s  compensation  act,  Contract  labour 
(  Regulation  and  Abolition  )  Act  1970  and  equal  remuneration 
Act1976.Factories Act, Minimum wages Act, provident fund regulations, 
Employees Provident Fund Act and Schemes made under same act, Health 
and sanitary arrangements for workmen, Insurance and other benefits and 
shall keep the employer indemnified in case any action is commenced for 
contravention  by  the  contractor.  If  the  Employer  is  caused  to  pay  or 
reimburse any amount for non-observance of the provision of this clause 
on the part of the contractor the engineer shall have the right to deduct 
from any moneys  due to  the  contractor  or  recover  from the  contractor 
personally any sum required or estimated to be required for making good 
the loss or damage suffered by the Employer. All registration and station 
inspection fees if any in respect of his work pursuant to the contract shall 
be to the account of the contractor.

36.1.9 Fair Wages

The contractor shall pay the labours engaged by him on the work not less 
than  a  fair  wages,  which  expression  shall  mean,  whether  or  time  or 
piecework,  the  respective  rates  of  wages  as  fixed  by the  public  works 
department as fair wages for the area payable to the different categories of 
Labourers  or  those  notified  under  the  minimum  wages  act  for 
corresponding employees of the employer whichever may be higher.

36.1.10 The contractor shall notwithstanding the provisions of any contract to the 
contrary, cause to be paid a fair wage to the labourers indirectly engaged 
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on the works including any labour engaged by subcontractor in connection 
with the said works as if the labourers  has been immediately employed by 
him.

36.1.11 Notices

The Contractor shall before he commences the work display and correctly 
maintain in clean and legible condition at a conspicuous place on the site 
notices in English and in a local language spoken by the majority of the 
workers, stating therein the rate of wages which have been fixed as fair 
wages and the hours of work for which such wages are earned and send a 
copy of such notices to the Engineer.

36.1.12 Wage Records

The Contractor shall  maintain records of wages and other remuneration 
paid  to  his  employees  in  such  form as  may  be  convenient  and to  the 
requirement  of  the  Employer/Engineer  and  the  conciliation  officer 
(Central)  Ministry  of  Labour,  Government  of  India,  or  such  other 
authorised person appointed by the central  or state government  and the 
same shall include the following particulars of each worker:

I) Name works number and grade
II) Rate of daily or monthly wage.
III) Nature of work on which employed.
IV) Total number of days worked during each wage period.
V) Total amount payable for the work during each wage period.
VI) All deduction made from the wage with details in each case of the 

ground for which the deduction is made.
VII) Wage actually paid for each wage period.

36.1.13 The contractor shall provide a wage slip for each worker employed on the 
works.

36.1.14 The wage record and wage slips shall be preserved for least 12 months 
after the last entry.

36.1.15 Inspection of wage Records

The contractor shall allow inspection of the aforesaid wage records and 
wage slip to the engineer and to any of his workers or to his agent at a 
convenient time and place after due notice is received, or to the Employer 
or any other person authorised by him on his behalf.

36.1.16 The Employer and the Engineer or any other person authorised by them on 
their behalf shall have power to make enquiries with a view to ascertaining 
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and enforcing due and proper observation of the fair  wages clause.  He 
shall also have the power to investigate into any complaint regarding any 
default  made  by  the  contractor  or  sub-contractor  in  regard  to  such 
provision.

36.1.17 The  Employer  shall  have  the  right  to  deduct  from money  due  to  the 
contractor any sum required or estimated to be required for making good 
the loss suffered by a worker or workers by reason of non payment of the 
aforesaid  fair  wage,  except  on  account  of  any  deduction  that  may  be 
permissible under any law for the time being in force.

36.1.18 Representation of parties

(i) A workman shall be entitled to be represented in any investigation 
or enquiry under this clause by :-

(a) An  officer  of  a  registered  trade  union  of  which  he  is  a 
member.

(b) An officer of a federation of trade union to which the trade 
union referred to in previous sub-clause is affiliated.

(c) Where the worker is not a member of any registered trade 
union, by an officer of a registered Trade union connected 
with or by any other workmen employed in the industry in 
which the workers is employed.

(ii) The contractor or sub-contractor shall be entitled to be represented 
in any investigation or enquiry under this clause by an officer of an 
Association of Employers of which he is a member.

(iii) No  party  shall  be  represented  by  a  legal  practitioner  in  any 
Investigation or enquiry under this clause, unless all parties agree.

36.1.19 Safety Provision

The contractor shall comply with all the precautions as required for the 
safety of the workman by I.L.O convention (NO.62) as far as they are 
applicable to the contract. The contractor shall provide all necessary safety 
applications, gears like goggles, helmets, masks, etc. to the workmen and 
the staff.

The contractor shall be responsible for observance by his sub contractor of 
the forgoing provisions

36.1.20 Footwear
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The contractor shall at his own expense provide footwear for all labour 
engaged on concrete mixing work and all other type of work involving the 
use  of  tar,  cement,  etc.  to  the  satisfaction  of  the  Engineer  or  his 
Representative, and on his failure to do so the Employer shall be entitled 
to provide the same and recover the cost from the Contractor

The contractor shall deliver to the Engineer’s representative at his office 
on  the  site  a  return  in  detail  in  such form and  a  such  interval  as  the 
Employer/Engineer may prescribe showing the supervisory staff and the 
number of the several classes of labour from time to time employed on the 
site.

36.2 Variation in price

No Variation shall be payable in price on account of labour, material 
(General),  POL  and  /  or  any  other  account.  Also  no 
variation/escalation shall be payable on account of time over run if 
any in completion.

36.2.1 Subsequent Legislation

If, after the date seven days prior to the latest date for submission of Bids 
for  the  Works,  there  occurs  changes  to  any National  or  State  Statute, 
Ordinance, Decree or other law or any regulation or bye-law of any local 
or other duly constituted authority or the introduction of any such statute 
ordinance, etc. which causes additional or reduced cost, the same shall be 
certified by the Engineer and shall be paid by or credited to the Employer 
and  the  Contract  Price  adjusted  accordingly.  Notwithstanding  the 
foregoing such additional or reduced cost shall not be separately paid or 
credited  if  the same shall  already have  been taken into account  in  the 
indexing of any inputs to the price adjustments formula in accordance with 
the provisions of Sub-Clauses (1), (2), (3), (4) and (5) of this Clause.

The  following  items  are  not  to  be  included  in  the  price  adjustment 
calculations:

a. Liquidated Damages.

b. Retention money withheld and released.

c. Advance payments in the form of loan and their repayments.

d. Value of any additional or varied work valued at current price.
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e. Payment  to  nominated  subcontractors  included  as  "Provisional 
sums" or "Prime cost" items in the Contract Price.

37.0 Taxation

The  Contractor  shall  pay  all  taxes,  duties,  levies,  work  contract  tax, 
Building and other  Construction  Workers Cess etc.  of the Government 
provisions of the Income tax Act or as per the advice of the Income Tax 
Authority.  Deduction  of  Income  tax/  Works  Contract  tax/  other  taxes, 
duties,  cess  shall  be made from each certificate  of payment  as per the 
relevant  provisions  of  the  Income  tax  Act  or  as  per  the  advice  of  the 
Income tax Authority/ other Competent Authority.

38.0 Co-ordination Meeting 

The Contractor shall be required to attend co-ordination meetings with the 
Engineer, the Consultant and the other Contractors during the period of 
Contract  as  instructed  by  the  Engineer.  All  costs  incidental  to  such 
interaction  shall  be  to  the  Contractor's  account  and  no  claim  will  be 
entertained by the Employer/Engineer on this account. 

38.1 Engineer’s visit to site 

The contractor/his  representative shall  be required to be present  during 
periodical site visit of the engineer along with all the drawings and details 
required  by  the  engineer.  The  contractor  will  make  all  the  places 
accessible for the smooth visit of engineer at site. The contractor will take 
all permissions and to make all the arrangements for visit of any place or 
any local authority concerned related to the works.

 
39.0 Special Applications

39.1 Site Information

The  proposed  Site  for  the  Supply,  Installation,  Testing  & 
Commissioning  of  Lifts  for  Housing  Complex  for  AIIMS  Like 
Institution  at  Bhubaneswar  (Orissa)  under  PMSSY is  located  at 
Bhubaneswar (Orissa).

39.2 Site Development

a)  Proper  arrangement  of  security,  safety,  transportation,  manpower, 
lighting arrangement to be maintained during execution of works.
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b) For rapid execution of work, contractor has to arrange their own plant 
and others machinery, tools and tackles needed for the work as given 
in the submitted PQ document.

b) Statutory Requirements

Contractor is responsible for obtaining approval from local  electrical  inspector 
and others local Statutory requirements if any  from local Authorities and 
any structure made / to be made of work, which is not in the approved 
plan, by the local authority. All the statutory expenditure incurred towards 
payment  to  the  local  body  for  getting  local  Electric  inspector,  for 
Employer will be reimbursed on the production of proof of payment. The 
contractor  will  be  promptly  extended  all  assistance  in  this  connection.

39.2.1 Contractor's Working Area

Suitable working area will be provided by the Engineer to the Contractor. 
The Contractor  may have  to  carry  out  some cutting  /  filling  work  for 
making his working area. The cost of all such Works shall be deemed to 
have been included in the rates and prices quoted for the Works and no 
extra payment shall be made on this account.

39.2.2 Contractor's Temporary Structures

The Contractor may, at his own expense and subject to the approval of the 
Engineer and statutory authorities, construct offices, stores, Workshop in 
the area allocated to him and remove the same as per the orders of the 
Engineer  on  completion  of  Works.  The  Contractor  shall  furnish  such 
details of his Temporary Works as may be called for by the Engineer and 
the Contractor shall satisfy the Engineer as to their safety and efficiency. 
Engineer may direct those Temporary work which he considers unsafe or 
inefficient  be  removed  and  replaced  in  a  satisfactory  manner.  The 
Contractor shall immediately follow Engineer's directions/instructions.

The Contractor shall make his own arrangement at his own expense for 
labour camp / accommodation of his labour and staff and their conveyance 
to Site as no workers/ staff shall unless with the specific approval of the 
Engineer be allowed to stay within the Site. Gate passes shall be issued by 
the Engineer to authorise the Contractor's staff and workers to enter the 
Site.

39.2.3 Procurement of Various Materials
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The Employer will not supply any construction materials required for the 
Works under this Contract. The Contractor must, therefore, make his own 
arrangements for timely procurement of various materials. 

39.2.4 Water Supply & Power Supply

The Contractor shall make his own arrangement for water supply at Site 
for  drinking  as  well  as  construction  purposes  at  his  own  cost.  The 
Contractor shall also make his own arrangements for power supply at Site 
for construction, testing & commissioning of all services and general use 
at his own cost.

Non-availability of power supply and/or water from whatever source shall 
not entail  any additional  claims or extension of Contract period in this 
account. 

39.2.5 Site office 

Deleted

39.2.6 Temporary Fencing/Barricading

 The  Contractor  shall  at  his  own  expense,  erect  and  maintain  in  good 
condition temporary fences/Barricading all around the working premises 
as  per  approved  specifications  by  Engineer.  After  the  successful 
completion of work all the temporary fencing will be dismantled/removed 
by contractor and all the dismantled/removed material from here shall be 
the property of the contractor.

39.2.7 Mix Design of Concrete

Deleted

39.2.8 Testing of Materials

All materials used in the works shall be subject to inspection and test. The 
Contractor  shall  arrange for  testing  of  materials  as  per  the  appropriate 
Indian Standards and/or as directed by the Engineer. The delivery of the 
samples shall be undertaken by the Contractor. The cost and charges for 
sampling of materials and delivering the same to the office of the Engineer 
and/or other places including all incidentals in connection with the same 
as directed by the Engineer and the testing charges there of shall be borne 
by the Contractor  and shall  be deemed to be included in the rates and 
prices quoted in the Bill of Quantities. The results of the tests carried out 
shall be binding on the Contractor who shall comply with any rectification 
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measures that the Engineer may deem fit and order to be executed by the 
Contractor as a result of testing.

39.2.9 Approval of Samples prior to use

The Contractor shall submit the samples of all materials, (whether in list 
of approved make or not in list of approved make) he proposes to use in 
the Works for prior approval of the Engineer.  A sample room shall  be 
maintained  at  Site  in  which  all  approved  samples  shall  be  kept  for 
comparison with materials being used at Site. 

39.2.10 Bar Bending Schedule

Not applicable

39.3 (a) Working drawings/ shop drawings/Design : 

The  drawings  supplied  by  the  engineer  have  been  listed  in  the  tender 
documents. 

These drawings are indicating for the purpose of detailing the intent and 
requirement of the contracts. The contractor shall take into consideration 
by space allocated for equipments before ordering them to ensured that the 
equipment  would  fit  in  the  space  provided  with  necessary  clearances 
required as per the relevant standard/ manufactures recommendations.

Detailing and shop drawings of all services will have to be done by the 
contractor based on the schematics and other details provided by HSCC or 
local authorities. The work will be executed by the contractor based on the 
approved  drawings  from  the  concerned  authority  and  accordingly 
contractor  will  be  responsible  for  obtaining  final  NOC/clearance  from 
concerned authority.
 
The contractor  shall  submit  to  the  Engineer  for  approval  details  of  all 
proposed equipments, accessories, equipment characteristics and capacity 
details  of  all  equipment,  accessories  and  devices  etc.  as  per  the 
specifications and required by the Engineer.

These drawings and details shall also contain details of construction, size, 
arrangement,  operating  clearances,  performance  characteristics  and 
capacity of all items of equipments and also details of all related items of 
work by other discipline.

All drawings to be signed by authorised contractor’s representative with 
name, seal and date before submission to Engineer. 

HSCC/PMSSY/BHUB/LIFT/2012 Page 26



39.4 "AS MADE" Drawings

The Contractor shall supply two complete sets of "As Made" Drawings on 
polyester tracing film 75 micron thick and also on computer pen drive and 
three prints showing details of all the Works as executed. The drawings 
and  prints  shall  be  delivered  to  the  Engineer  within  one  month  of 
completion of the various Sections of the work or at such other times as 
directed by the Engineer. The drawings shall be fully dimensioned with 
the Engineer's standard title block or as approved by the Engineer.  The 
cost of making the "As Made" drawings shall be deemed to be included in 
the rates quoted in the Bill of Quantities.

39.5 Monthly Progress Photograph

The Contractor  shall  supply to  the  Engineer  a  pen  drive,  negative  and 
three prints of colour progress photographs in good quality album with 
two copy at site and one copy at HSCC Head Office of such portions of 
the work in progress or completed works every month end or as directed 
by  the  Engineer.  The  pen  drive,  negative  and  the  photographs  shall 
become  the  property  of  the  Employer.  The  photographs  shall  be  of 
approximate  size  169  mm x  115  mm  each.  The  photographs  shall  be 
mounted in albums approved by Engineer and shall be suitably inscribed 
and captioned. The albums in a chronological order shall be handed over 
to the Engineer. No pen drive prints or the negatives may be supplied to 
any persons without the authority of the Engineer. All photographs to be 
taken from digital camera and software to be provided for transformation 
it to the computer. The photographs may be up to 10 nos per month as 
required  by  engineer.  An amount  of  Rs.1,000/-  will  be  deducted  from 
running bill for non-submission of photographs as required. 

39.6 Programme of Work and Progress Reports

The  Contractor  shall  submit  to  the  Engineer  within  two  weeks  of  the 
Award of  the  Contract,  six  copies  of  detailed  Schedule  showing in  an 
approved form the estimated dates of commencement and completion of 
different parts of the Works including the expected dates for completion of 
the various Sections of the Works. The detailed Schedule shall be such as 
it can be updated quarterly or  as directed by the Engineer. Six copies of 
the revised Schedule shall be supplied to the Engineer as and when it is 
revised. The schedule will be in two parts. The first part will consist of 
schedule for detailing & preparation & submission of shop drawings and 
second part of schedule for execution. The schedule will be only detailing 
of original schedule submitted alongwith tender.

The Contractor  shall  submit  to  the  Engineer  before  the  second day of 
every week, a progress report for the preceding week showing the unto 
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date progress and progress during the preceding week on all items of each 
section of the Works in relation to and in consideration of the detailed 
Schedule.

39.7 Metric Units

Metric units have been used in the specifications and on all the drawings.

If any materials described in the Contract or ordered by the Engineer are 
described by dimensions in the metric units and the Contractor can not in 
accordance  with  the  Contract,  procure  such  materials  in  the  measure 
specified in sufficient time to avoid delay in the performance of his other 
obligations  under  the  Contract,  but  can  obtain  such  materials  in  other 
measure to dimensions approximating to those described in the Contract or 
ordered by the Engineer, then the Contractor shall henceforth give notice 
to  the  Engineer  of  these  facts  stating  the  dimensions  to  which  such 
materials are procurable in the other measure. As soon as practicable after 
the receipts of any such notice the Engineer  shall  give an order to the 
Contractor which shall either

(a) Direct the Contractor to supply such materials to the dimensions 
stated in his said notice to be procurable instead of the dimensions 
described in the Contract or originally ordered by the Engineer, or

(b) Direct the Contractor to make some other variation whereby the 
need to supply such materials to the dimensions described in the 
Contract or originally ordered by the Engineer will be avoided.

39.8           Field Materials Testing Laboratory

39.8.1.1 The contractor  shall  carryout  inspection,  testing,  checks  and also  shall 
maintain records of inspection, testing & checks of material,  works and 
activities  related to  construction works in the ISO 9001 quality  system 
formats, checklists etc. to be given by consultant during execution period. 
After getting approval from the Engineer, The contractor shall print at his 
own cost all forms, tables, formats etc. 

40.0 Rates/Prices

The  quoted  rates/prices  for  the  items  shall  be  complete  in  all  respect 
including  all  labour,  material,  plant  and  machinery,  tools  and  tackles, 
batching plant  for  RCC work including water  & electricity,   all  taxes, 
duties,  levies,  octroi,  statutory levies  applicable  from time  to  time  and 
others as specified in SCC etc. The contractors attention is invited towards 
different  floor  finish  and  their  respective  finish  levels  as  indicated  in 
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architectural drawings, and nothing extra will be payable for  additional 
mortar bed required to achieve uniform finished levels.  The Contractor 
should  quote  his  rates/prices  accordingly  for  the  complete  items  in  all 
respects.

41.0 Compliance  of  Statutory  Obligations  for  obtaining  completion 
Certificates:
The Contractor  shall  comply all  the statutory obligations and obtain all 
required  clearances  to  implement  the  project  without  any  financial 
repercussions to HSCC/Employer  and ensure all follow up actions with 
the local authorities in this respect for smooth completion of the project. 
All statutory charges to get any NOC, clearances from local authorities to 
be obtained by the contractor and the charges towards the NOC shall be 
reimbursed after submitting the bills/documentary evidences  along with 
RA  bills/final  bill.  The  contractor  is  required  to  obtain  all  NOC, 
completion  &  Occupancy  certificates  from  respective  local  bodies  as 
under: 
i)  Chief  Electrical  Inspector/Lift  Inspector,  ii)  And any other  statutory 
requirement  to occupy the building and run the services  in  all  respect. 
Contractor shall organise all inspections of concerned authorities & obtain 
the NOC’s within the time for completion.

The  contractor  is  required  to  submit  the  relevant  drawings  like 
completion  Drawings  and  any  other  statutory  documentary 
requirements of local bodies in copies as per requirement to obtain 
the above etc. at their own cost. 

42.0 Incentive for early completion

In  case,  the  contractor  completes  the  work  in  all  respect  ahead  of  scheduled 
completion time , a bonus @ 1% ( one percent ) of the Contract value per 
month  computed  on per  day  basis,  shall  be  payable  to  the  contractor, 
subject to a maximum limit of 5% ( five percent ) of the tendered value. 
The amount of bonus, if payable, shall be paid along with final bill after 
completion of work.  

43.0 Unpriced Bids

The unpriced copies of the purchase orders of major items/equipments and 
of  subcontracts  placed  by  the  Contractor  shall  be  furnished  to  the 
Engineer.

44.0 Milestone

HSCC/PMSSY/BHUB/LIFT/2012 Page 29



The contractor shall submit mile stones for procurement of all the bought 
out items and completion of all the major activities including details of 
manpower proposed to be engaged for each activity.

45.           Approval of Make / agencies

a.  Engineer  may  add  any  equivalent  approved  make  with  price 
adjustment

b. In  case  of  non  availability  /monopolistic  attitude  of  any  approved 
make engineers decision to introduce any other make shall  be final 
with suitable price adjustment.

c.  Approved  make  of  same  item  under  different  sub-heads  are 
interchangeable. 

46. RCC WORKS

Deleted

47. Extra/Substituted items: The items shall be analysed based on following norms : 

a) Any extra item/non schedule item will first be analysed based on the 
similar items existing in the BOQ under any sub heads. Components of 
any similar item nearest to the non schedule item will be decomposed 
to get the various sub components of material and manpower. The item 
will  again  be  composed  on  the  basis  of  requirements  taking  other 
components from DAR and rates.

b) Components of material, manpower, wastage, profit, sundries, etc will 
be taken from CPWD latest DAR

c) In  absence  of  similar  item  and  In  case  the  components  are  not 
available  in  DAR, the  same will  be taken from actual  observations 
made  and  recorded  at  site.  A  register  to  be  made  for  such  actual 
observations to be jointly signed each day of observations and put up 
to the engineer alongwith analysis for approval.

d) Actual market rates of the material and bought out items at the time of 
execution of activity will  be verified by the site incharge of HSCC 
based on the rates submitted by the contractor alongwith his claim for 
extra items after due consideration  for all the project discount on the 
market rates of any  item.

e) Contractor’s profit on extra items will be as per CPWD norms or 15% 
only in case the item in any forms in not available in DAR. 
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f) The analysis of items enclosing actual observation sheets, photocopy 
of pages of DAR, original paid bills and vouchers to be submitted at 
site.

g) Labour rates will be taken from local body /collector rates of that area 
for minimum wages

The claim and analysis will not be accepted unless proper analysis with 
supporting documents are submitted.

No extra item will be paid unless prior administrative approval of engineer 
is  taken  in  writing  for  its  execution  with  tentative  rates  and total  cost 
involved.

49. Details required along with submission of running/final bills

Clause 33.0 under Certificates & Payment contractor is required to submit 
following details/documents  along with every running/final  bill  without 
which bills will not be processed.

1. Bills  of  every  section  of  work  as  provided  in  BOQ  to  be  prepared 
separately and submitted all together. In case there is no billable amount 
of any section of work, the same should be clearly indicated zero value 
during the period of bill.

2. Complete measurement details along with location of each measurement 
should be clearly indicated.

3. Authorised representative of contractor with name & seal to sign on each 
page of bill submitted.

4. Carryover and brought forward   for each & every quantity to be indicated 
in the bill.

5. The running bill should contain the measurement of items executed during 
the period of bill. Full measurement may be given in pre final/ final bill. 
The measurement of all concealed items should be made before covering 
them.

6. All the copy of challan of materials, bills and test certificates specially of 
the items  on which  secured  advance  has  been claimed ,  steel,  cement, 
sand,  aggregates,  bricks,  any  plumbing  material,  Aluminium, 
waterproofing material etc. should be submitted alongwith the every bill. 
Actual measurement of secured advance to be submitted for verification of 
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Engineer.  Rate of secured advance  material  to  be verified  by Engineer 
independently. Secured advance on approved make material will only be 
payable.

    
7. Manufacturer Catalogue for aluminium and other items for verification of 

standard  unit  weight  and checking that  material  is  as  per  specification 
should be submitted.

8. Weight slip of reinforcement steel and aluminium and any other material 
as  required  by  Engineer  Representative  from authenticated  source  like 
Dharam Kanta should be submitted.

9. The computerised soft copy of the entire bill shall be submitted alongwith 
the bill. 

10. Correction as made by Engineer Representative should be incorporated by 
the contractor and corrected copy in three copy should be submitted for 
payment.  Date of submission of bill  will  be reckoned from the date of 
submission of corrected bill. 

11. Material consumption statement should be submitted alongwith every bill.

12. Bill  should  be  indexed  properly  and  each  page  and  correction  if  any 
should  be  signed  and  stamped  by  the  authorised  representative  of  he 
contractor and acceptance should be given.

13. Copy of challan of submission of PF & ESI and any other relevant  as 
required from time to time should be submitted. 

14. Contractor shall maintain a check list at site duly marked on drawing for 
the items/works already measured till  previous bill  should be submitted 
alongwith the bill.

15. Register  for steel,  cement,  water proofing material,  concealed item etc. 
should  be  maintained  at  site  in  the  standard  format  of  CPWD  duly 
modified  by  Engineer  Representative  as  per  requirement.  Monthly 
statement should be submitted along with the bill.

16. Power  of  attorney  of  authorized  person  on  behalf  of  contractor  to  be 
submitted. Contractor must ensure that all papers /Measurement book to 
be signed by authorized person with measurement date, date of start & 
date of completion etc.

17. Copy  of  duly  certified  bank  guarantee  from  bank,  performance  BG, 
insurance policies as required in terms of contract to be enclosed with first 
RA bill.
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18. All  overwriting,  alterations  have  been  countersigned  by the  authorized 
person with date.

19. Approval of extra item if any conveyed to be enclosed.

20. Contractor  must  ensure,  in  case  of  time  extension,  confirmation  of 
extended  validity  of  insurance,  performance  BG  upto  Defect  liability 
period  as  per  contract  and  a  copy  of  approved  time  extension  to  be 
submitted.

21. Contractor must authorise their representatives competent for verification 
of measurement at site and these person should be available at site.

22. Contractor is required to submit all test certificates of items claimed in bill 
for payment or for secured advance payment. Any item not meeting the 
test criteria’s will not be considered for payment. 

23. All  the  pages  and  enclosures  of  bills  to  be  stamped  with  name  and 
designation of the person with full signature of contractor’s and HSCC’s 
site incharge before submission to the engineer. 

In addition to above any other document and details  as required for checking, 
verification and timely processing of bill.    

50. Terms & Conditions of Pre-qualification

All  the  terms  &  conditions  &  prequalification  criteria’s  of  prequalification 
document  of  invitation  of  prequalification  are  to  be  strictly  complied  during 
tenancy of contract.   
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ADDITIONAL SPECIFIC CONDITION OF CONTRACT

AND

SPECIFICATIONS

A) RELATING TO ELECTRICAL INSTALLATIONS

1.0 General

1.1 The following Additional Specific Conditions shall be read in conjunction 
with General Conditions of Contract and Specific Conditions of Contract. 
If there are any provisions in these Additional Specific Conditions which 
are at variance with the provisions in the above mentioned documents, the 
provisions in these Additional Specific Conditions shall take precedence.

2.0 Regulations and Standards

2.1 The installations shall conform in all respects to Indian Standard Code of 
Practice for Electrical Wiring Installation IS : 732-1989 or later, and as per 
latest CPWD General Specification for Electrical Works (Part I, II & IV). 
It shall also be in conformity with the current Indian Electricity Rules and 
regulations in so far as these are applicable to the installations. Wherever 
these Additional Specific Conditions calls for a higher standard of material 
and/or workmanship than those required by any of the above regulations, 
then this  Additional  Specific  Conditions shall  take precedence over the 
said Regulation and Standards. External works & fire detection & alarm 
system works to be done as per CPWD specification & relevant IS codes.

3.0 Rates

3.1 The rates bided shall be for complete items of work inclusive of all taxes, 
statutory charges and all other charges for items contingent to the work, 
such as, packing, forwarding, insurance, freight and delivery at Site for the 
materials to be supplied by the Contractor, watch and ward of all materials 
for the Internal & external, Electrical Installation testing & commissioning 
work  including  water  &  power  for  successful  installation,  testing  & 
commissioning work at Site etc.

4.0 Completeness of Bid

         All  sundry fittings,  assemblies,  accessories,  hardware items,  foundation 
bolts, termination lugs for electrical connections as required, and all other 
sundry items  which  are  useful  and necessary  for  proper  assembly  and 
efficient working of the various components of the work shall be deemed 
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to have been included in the Bid rates and prices, whether such items are 
specifically mentioned in the Bid documents or not. 

5.0              Works to be done by the Contractor

5.1 Unless  and  otherwise  mentioned  in  the  Bid  documents,  the  following 
works shall be done by the Contractor, and therefore their cost shall be 
deemed to be included in their rates and prices:

i. Foundations  for  equipments  and  components  where  required, 
including foundation bolts

ii. Cutting and making good all damages caused during installation 
and restoring the same to their original finish

iii. Sealing of all floor openings provided by him for pipes and cables, 
from fire safety point of view, after laying of the same

iv. Painting at  site  of  all  exposed metal  surfaces  of the installation 
other  than  pre-painted  items  like  fittings,  fans,  switchgear/ 
distribution gear items, cubicle switch board etc. and erection, shall 
however be rectified to the satisfaction of the Engineer

v. Testing and commissioning of complete installation

6.0 Tools for Handling and Erection

6.1 All tools and tackles required for handling of equipments and materials at 
Site of work as well as for their assembly and erection and also necessary 
test instruments shall be the responsibility of the Contractor.

7.0 Terminology & Scope

7.1 Terminology & scope for this project shall be as per CPWD Specification 
for Electrical Works (Part I - Internal) - latest & External Works - Part II - 
latest.

7.2 Measurement 

Measurement shall be as per CPWD specifications Part – I ( Internal ) & 
Part  -  II  (  External)  unless  otherwise  specified  in  the  technical 
specifications / BOQ.

8.0 Drawings
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8.1 The drawings indicate the extent and general arrangements of the fixtures, 
controlling switches, wiring system etc. and are essentially diagrammatic. 
The  drawings  indicate  the  points  of  termination  of  conduit  runs  and 
broadly suggest the routes to be followed. The Contractor shall submit six 
sets  of  working electrical  drawings  based on tender  drawing including 
reflected  ceiling  plan  coordinating  other  essential  building  services  for 
HSCC approval. Contractor has to make necessary changes if any as per 
comments given by HSCC before execution. The work shall be executed 
as indicated in the approved drawings, however any minor changes found 
essential to co-ordinate the installation of this work with the other trades 
shall be made without any additional cost of owner. The drawings are for 
guidance of the contractor and exact locations, distance and levels shall be 
governed by the building. The Contractor shall examine all architectural, 
structural, plumbing and sanitary & electrical drawings before starting the 
work and report to the Engineer any discrepancies, which in his opinion 
appear on them and get it clarified. Contractor shall not be entitled to any 
extras for omissions or defects in electrical drawings or when they conflict 
with other services work.

9.0 Conduit/ Trunking Layout

9.1 Prior to the laying of the conduits and trunking, the Contractor shall 
examine/ study drawings and report to Engineer in case he desires to make 
any changes from Consultant proposed conduit layout plan and shall get 
the same approved from HSCC.

10.0 Shop Drawings

10.1 The Contractor shall prepare and submit to the Engineer for his approval 
detail  shop drawings  of  Main  & Sub Distribution  Boards,  Distribution 
Boards,  special  pull  boxes,  light  &  fan  switch  boards,  telephone 
distribution boards, FDA system and lightning protection system and other 
equipment to be procured/ fabrication by the Contractor within 15 days of 
signing of the above items required to complete the electrical installation 
in all respect.

11.0 Manufacturer's Instruction 

11.1 Where manufacturers' have furnished specific instructions, relating to the 
materials used in this job, covering points not specifically mentioned in 
these documents, these instructions shall be followed in all cases.

12.0 Materials & Equipment

12.1 All  materials  and  equipment  shall  be  ISI  marked  and  shall  be  of  the 
approved  make  and  design.  Unless  otherwise  called  for,  only  the  best 
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quality of materials and equipment shall be used. The Contractor shall be 
responsible for the safe custody of all materials till these are taken over by 
client and shall insure as against theft, damage by fire, earth quake etc. A 
list of items of materials and equipment, together with a sample of each 
shall be submitted to the Site office.

13.0 Scale

13.1 Drawings shall be prepared to the scale as required for proper explanation 
and shall indicate the size and location of all equipments and accessories 
herein.  The  Contractor  shall  obtain  all  dimensions  preferably  at  the 
building (Site of work) and check those plans for interference with the 
building structure and other equipment.

14.0 Brochures and Data

14.1 The Contractor shall submit four copies of all brochures / manufacturer's 
description data and similar literature.

15.0 Approval of Shop Drawings

15.1 The Engineer's approval of shop drawings, schedule, brochures etc. shall 
be an approval  of  general  details  and arrangements  only and shall  not 
relieve the Contractor from responsibility for deviation from drawings or 
specifications unless he has in writing called Engineer to such deviations 
at  the  time  of  submission  nor  shall  it  relieve  the  Contractor  from 
responsibility for errors or omissions of any kind in the shop drawings 
when approved.

16.0 Samples & Catalogues

For HSCC approval, Contractor shall submit the samples & catalogue of 
the material, which are used at Site as per the approved makes.

17.0 Approval of Materials
 
17.1          All  materials  used on the  Works  shall  be  new and of  the  best  quality 

available,  conforming  to  the  relevant  specifications  and  as  per  good 
Engineering practice. Prior approval shall be obtained in writing from the 
Engineer for all materials proposed and when necessary, approved sample 
duly identified and labelled shall be deposited with the Engineer and shall 
be  kept  at  Site.  List  of  approved  make  indicates  make/  manufacturer 
generally  acceptable.  Contractor  shall  submit  the  detail  drawings  for 
HSCC approval.
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18.0             Inspection, Testing and Inspection Certificate 

18.1 HSCC and authorised representative of HSCC shall have at all reasonable 
times access  to  the Contractor's  premises  or Works and shall  have the 
power  at  all  reasonable  time to  inspect  and examine the  materials  and 
workmanship during its manufacture or erection or if the part  of  works 
is being manufactured or assembled at other premises or works.

18.2 The  Contractor  shall  arrange  all  the  materials  and  labour  required  for 
inspection  of  equipment  or  for  any  testing  to  be  carried  out  at  his/ 
manufacturer's works or at Site. Notice for such inspection/ presence for 
testing shall be given to the Engineer by the Contractor at least fifteen (15) 
days  in  advance  together  with  the  routine  test  certificates  of  the 
equipments/ materials given by the manufacturer.

18.3 Not  withstanding  approval  of  tests  or  equipment  by  the  Engineer,  the 
Contractor shall be required to perform site tests and prove the correctness 
of  ratings  and  performance  of  equipment/  machinery  and  materials 
supplied and installed by the Contractor as per the Contract specifications 
and conditions. Engineer shall  have full power to order the material  or 
work to be tested by an independent agency at the electrical Contractor's 
expense in order to prove soundness & adequacy.

19.0 Schedule & Manner of Operation 

19.1 Time being the essence of this Contract, Contractor shall be expected to 
furnish all labour & material in sufficient quantities at appropriate time, 
expedite and schedule the work to meet the Engineer's requirement and so 
manage the operations that the work shall be completed in time as stated 
else  where.  In  case  of  shut  down  of  power  supply,  Contractor  shall 
coordinate with Engineer and shall carry out essential works during the 
shut down period allowed by the Engineer. In case Engineer allows for 
such period during night or early morning hours, Contractor shall make all 
provisions to avail such account. Contractor shall not be entitled for any 
extra  claims  on such account.  Contractor  shall  programme his work in 
such a way that items of work requiring presence of Engineer are carried 
out between 9 A.M. & 5 P.M. on working days.

20.0 Performance Guarantee

20.1 All equipment shall be guaranteed for a minimum period of 12 (Twelve) 
months  from the  date  of  handing  over  of  installation  to  the  Engineer 
against unsatisfactory performance and/or break down. The equipment or 
component or any other part of installation so found defective within the 
guarantee period shall be replaced / repaired by the Contractor free of cost 
to the satisfaction of the Engineer. The normal guarantee and  or warrantee 
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provided by the manufacturer will have to be submitted along with all the 
test certificates from manufacturer.    

21.0 Conformity with Statutory Acts, Rules and Standards

21.1 The installation shall be in conformity with the Bye-laws, Regulations and 
Standards of the local authorities applicable to the installations. But if the 
specifications and drawings call for a higher standard of material and/or 
workmanship than those required by any of the above Regulations and 
Standards, then the specifications and drawings shall take precedence over 
the said regulations and standards.

21.2 However,  if  the  drawings  or  specifications  required  something  which 
violates the Bye-laws and Regulations, then the Bye-laws and Regulations 
shall govern the requirement of this installation.

21.3 Indian Electricity Act and Rules : All electrical works in connection with 
installations  of  the  system shall  be  carried  out  in  accordance  with  the 
provision of the Indian Electricity Act,  1910 and the Indian Electricity 
Rules 1956, both amended upto date.

21.4 CPWD Specification  :The Electrical  installation  work shall  conform to 
CPWD General specifications for Electrical Works Part I (Internal) l and 
Part II (External)  latest issues , both amended upto date.

21.5 Indian  Standard  :  The  system /  components  shall  conform to  relevant 
Indian Standards wherever they exist and to the latest National Building 
Code-1983.

21.6 Nothing in these specifications shall be construed to relieve the Contractor 
of his  responsibility for the design,  manufacture  and installation  of the 
equipment with all its accessories in accordance with applicable Statutory 
Regulations and safety codes in force.

22.0 Completion Drawings (As Built Drawings as Applicable)

22.1 On  completion  of  the  work  and  before  issue  of  certificate  of  virtual 
completion, the Contractor shall submit to the Engineer completion plan 
drawn to a scale in tracing cloth with ink indicating the following, along 
with three blue print copies of the same:

a. Run and size  of  conduits,  inspection  boxes,  junction  boxes  and 
pulls boxes

b. Number of size of conductors in each conduit
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c. Location and rating of sockets and switches controlling the light 
and power outlets

d. Location and details of main & sub distribution boards, distribution 
boards indicating the circuit number controlled by them

e. Type of fitting viz. fluorescent, pendants, brackets, bulkhead etc., 
including their rating & type of lamp, fans and exhaust fans

f. A complete  wiring diagram as installed and schematic  drawings 
showing all connections for the complete electrical system

g. Location of telephone outlets, junction boxes and sizes of various 
conduits and number & sizes of wire drawn

h. Layout of telephone cables

i. Location  of  all  earthing  stations,  route  and  size  of  all  earthing 
conductors, manholes etc.

j. Layout and particulars of cables & sub mains

k. Schematic drawing for telephone system

l. Layout of conduits for computer outlet points

m. Layout and details of fire detection & alarm system consisting of 
manual call points, fire alarm hooters, smoke & heat detector, FDA 
control  panel  including details  of conduits  and number of wires 
drawn

n. Layout and details of lightning protection system

o. Insulation tests and earth test results

p. PA System drawings

q. Fire System drawings

r. Disc Antenna drawings

s. Equipment drawings

t. Cable route layout of HT, LT & other cables

u. External lighting drawing with road layout
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23.0 Confirmation of Quantities

23.1 All quantities indicated in BOQ are tentative which may vary as per site 
conditions  and  requirement  by  upto  100%.  Contractor  has  to  verify 
quantities before procuring the material and obtain approval of the same 
from the Engineer. No claim in this regard would be entertained from the 
Contractor. No payment shall be payable for quantity brought to site but 
not used.

24.0 Terms of Payment  (Only for items of major electrical equipments)

For  purposes  of  estimating  the  contract  value  of  work  executed  for 
certificate of payment under clause 32(d) of section II the following norms 
shall be followed.

a. 80%  of  BOQ  rate  on  receipt  of  equipment  against  receipt  of 
complete  material  at  site  & test  certificates  in  accordance  with 
clause 33(l) of SCC.

b. 10% of BOQ rate on erection and installation of equipment.

c. 10% after successful completion of all works including all testing, 
commissioning & taking over. 

25.0 Training of Personnel

The Contractor shall arrange to train the Employer's personnel prior to 
provisional take over of the project 

26.0 Completion Certificate

26.1 On completion of the installation, a certificate shall be furnished to the 
Engineer,  by  the  Contractor,  countersigned  by  the  licensed  supervisor 
under  whose  direct  supervision  the  installation  was  carried  out.  This 
certificate  shall  be  in  the  prescribed  form  as  required  by  the  local 
authority. On the basis of this certificate, the Contractor shall arrange for 
inspection of installation by the concerned local authorities.

26.2 The  Contractor  shall  be  responsible  at  his  own  cost  for  getting  the 
installation duly approved by the authorities concerned.

27.0 Check List

27.1 The  Contractor  shall  provide  to  the  Engineer  4(four)  copies  of  a 
comprehensive maintenance checklist and shall paste a copy of it in the 
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Substations & Plant Room. The checklist shall be a list of each piece of 
equipment in this Contract, and shall provide a space for each of the next 
fifty-two  weeks  to  record  the  maintenance  provided  to  and  status  of 
various equipment. Each month, at the time of inspection, the Contractor 
shall  certify  on  this  check  list  that  he  has  examined  each  piece  of 
equipment  and  that,  in  his  opinion,  it  is  operating  as  intended  by the 
manufacturer, and that all necessary tests have been performed.

28.0 Repairs

All equipment that requires repairing shall be immediately serviced and 
repaired during the maintenance period. All parts and labours shall be 
furnished at no extra cost to the Engineer.

29.0 Safe Custody and Storage

Safe  custody  of  all  machinery  and  equipment  dismantled,  shifted  & 
supplied by the Contractor  shall  be his  own responsibility  till  the final 
taking over by the Employer.  The Contractor should, therefore, employ 
sufficient staff for watch and ward at his own expenses. The Employer 
may,  however,  allow  the  Contractor  to  use  the  building  space  for 
temporary storage of his equipment, if such space is ready and available.

30. Testing and Commissioning

The  Contractor  shall  pay  for  and  arrange  without  any  extra  cost,  all 
necessary  balancing  and  testing  equipment,  instruments,  materials, 
accessories, power, water, fuel and the requisite labour for testing.  Any 
defects  in  materials  and/or  in  workmanship  detected  in  the  course  of 
testing shall be rectified by the Contractor entirely at his own cost, to the 
satisfaction of the Engineer.  The installation shall  be tested again after 
removal of defects and shall be commissioned only after approval by the 
Engineer. All tests shall be carried out in the presence of the Engineer or 
the Engineer's representative.

31. Operation and Running of entire system

The contractor shall pay for and arrange for operation & running of entire 
electrical system executed as part of this work for a minimum period of 
one month after satisfactory completion of work as desired by Engineer. 
Cost  of  operation  &  running  of  entire  system  including  requisite 
manpower etc. shall be deemed to be included in the contract price and 
nothing extra shall be paid.   
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32.  Layout of  all services , operating and maintenance  instructions. DO’s and 
Don’t’s etc  for all the plant rooms, AHU’s machine rooms, sub stations, pump 
room, toilets, control panels etc must be equipped with coloured layout of services 
for the each floor . Operation and maintenance manual of the respective services, 
Do’s and Don’t’s for all  the plants, machinery & services to be installed with 
every individual units.
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                                                                                      ANNEXURE   -   A  

FORM OF AGREEMENT

This  Agreement  made  the  ___________ day of  ____________ 20________ between 
Ministry  of  Health  &  Family  Welfare,  New  Delhi  (hereinafter  called  "The 
Employer")  for  the  Supply,  Installation,  Testing  &  Commissioning  of  Lifts  for 
Housing  Complex  for  AIIMS  Like  Institution  at  Bhubaneswar  (Orissa)  under 
PMSSY  represented by M/s HSCC (India) Limited; E-6(A), Sector-1, NOIDA (U.P)- 
201301  who  enters  into  this  Agreement  of  the  one  part  and 
M/s  .............................................  .................................................................  (hereinafter 
called "The Contractor") of the other part.

Whereas  the  Employer  is  desirous  that  certain  works  should  be  executed  by  the 
Contractor, viz _______________________ ("the Works") and has accepted a Bid by the 
Contractor  for the execution and completion  of  the works and the remedying of any 
defects therein.

Now this Agreement witnessed as follows :

1. In this Agreement words and expressions shall have the same meanings as are 
respectively assigned to them in the Conditions of Contract hereinafter referred to.

2. The following documents shall be deemed to form and be read and construed as 
part of this Agreement, viz :

(a) The Letter of Award;
(b) The said Bid;
(c) The General Conditions of Contract;
(d) Prequalification document
(e) Instructions to Tenderers and Specific Conditions of Contract;
(f) The Specification;
(g) The Drawings; 
(h) The Priced Bill of Quantities;
(i) Any other relevant documents referred to in this Agreement or in the 

aforementioned documents

3. In consideration of the payments to be made by the Employer to the Contractor as 
hereinafter  mentioned,  the  Contractor  hereby covenants  with  the  Employer  to 
execute and complete the Works and remedy any defects therein in conformity in 
all respects with the provisions of the Contract.

4. The Employer  hereby covenants to pay the Contractor  in  consideration of the 
execution and completion of the Works and the remedying of defects therein the 
Contract  Price  or  only  such  other  sums  as  may  become  payable  under  the 
provisions  of  the  Contract  at  the  times  and  in  the  manner  prescribed  by  the 
Contract.
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In Witness whereof the parties hereto have caused this Agreement to be executed 
the day and year first before written.

Signed, Sealed, and Delivered by the Said 
 _______________________________________________________

Binding Signature of [HSCC] for and on behalf  of Part  (A)- M/s  Ministry of 
Health & Family Welfare, New Delhi 

Binding Signature of Contractor ________________________

In the presence of 

Witness (1) :

Witness (2) :
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ANNEXURE   -   B  

PROFORMA FOR PERFORMANCE BANK GUARANTEE
(On a stamp paper of appropriate value from any Nationalised Bank or Scheduled Bank)

To,

M/s HSCC(India) Ltd.,
Plot No. 6(A), Block E, Sector 1,
NOIDA - 201 301.

Dear Sir,

In consideration of  the Ministry of Health & Family Welfare, New Delhi for the Supply, 
Installation,  Testing & Commissioning of  Lifts  for Housing Complex for AIIMS 
Like  Institution  at  Bhubaneswar  (Orissa)  under  PMSSY which  expression   shall 
include his successor and assignees represented by his Consultant,  M/s.  HSCC(India) 
Ltd., Plot – 6 (A), Block - E, Sector - I, Noida, Uttar Pradesh - 201 301 (hereinafter called 
HSCC) having awarded to M/S_____________________________  (hereinafter referred 
to as the said Contractor or `Contractor' which expression shall wherever the subject or 
context so permits include its successors and assignees) a Contract No _____________in 
terms  inter  alia,  of  the  HSCC Letter  No._ _____________ dated__________ and the 
General Conditions of Contract and upon the condition of the Contractor's  furnishing 
Security  for  the  performance  of  the  Contractor's  obligations  and  discharge  of  the 
Contractor's liability under and in connection with the said Contract upto a sum of Rs. 
______________________  (Rupees  _________________________________only) 
amounting to ________percent of the total Contract value.

1. We,___________________________________________(hereinafter  called  `The 
Bank'  which expression shall include  its successors and assignees) hereby jointly 
and  severally  undertake  to  guarantee  the  payment  to  the  Employer  in  rupees 
forthwith  on  demand  in  writing  and without  protest  or  demur  or  any and all 
moneys payable by the Contractor to the Employer in respect of or in connection 
with the said Contract inclusive of all  the Employer's  losses and damages and 
costs,  (inclusive  between attorney and client)  charges  and expenses  and other 
moneys  payable in respect of the above as specified in any notice of demand 
made  by the  Employer  to  the  Bank  with  reference  to  this  guarantee  upto  an 
aggregate limit of Rs.______________(Rupees _____________ only).

2. We_______________________ Bank Ltd. further agree that the Employer shall 
be  sole judge of and as to whether the said Contractor has committed any breach 
or breaches of any of the terms and conditions of the said
Contract and the extent of loss, damage, cost, charges and expenses caused to or 
suffered by or that may be caused to or suffered by the Employer  on account 
thereof and the decision of the Employer that the said Contractor has committed 
such breach or breaches and as to the amount or amounts of loss, damage, costs, 

HSCC/PMSSY/BHUB/LIFT/2012 Page 46



charges and expenses caused to or suffered by the Employer from time to time 
shall be final and binding on us. 

3. The  Employer  shall  be  at  liberty  without  reference  to  the  Bank  and  without 
affecting the full liability  of the Bank hereunder to take any other Security in 
respect  of  the  Contractor's  obligations  and liabilities  hereunder  or  to  vary the 
Contract or the work to be done there under vis-a-vis the Contractor or to grant 
time or indulgence to the Contractor or to reduce or to increase or otherwise vary 
the prices of the total Contract value or to release or to forbear from enforcement 
of all or any of the Security and/or any other Security(ies) now or hereafter held 
by  The  Employer  and  no  such  dealing(s)  reduction(s)  increase(s)  or  other 
indulgence(s)  or  arrangements  with  the  Contractor  or  release  or  forbearance 
whatsoever shall absolve the bank of the full liability to the Employer hereunder 
or prejudice the rights of the Employer against the bank. 

4. This guarantee shall not be determined or affected by the liquidation or winding 
up, dissolution, or change of constitution or insolvency of the Contractor but shall 
in all respects and for all purposes be binding and operative until payment of all 
monies payable to the Employer in terms thereof. 

5. The bank hereby waives all rights at any time inconsistent with the terms of this 
guarantee and the obligations of the Bank in terms hereof shall not be anywise 
affected or suspended by reason of any dispute or disputes having been raised by 
the  Contractor  stopping  or  preventing  or  purporting  to  stop  or  prevent  any 
payment by the Bank to the Employer in terms hereof. 

6. The amount stated in any notice of demand addressed by the Employer  to the 
Bank as liable to be paid to the Employer  by the Contractor or as suffered or 
incurred by the Employer on account of any losses or damages or costs, charges 
and/or expenses shall be conclusive evidence of the amount so liable to be paid to 
the Employer or suffered or incurred by the Employer as the case may be and 
shall be payable by the Bank to The Employer in terms hereof. 

7. This  guarantee  shall  be  a  continuing  guarantee  and  shall  remain  valid  and 
irrevocable for all claims of the Employer and liabilities of the Contractor arising 
upto and until midnight of________________________. 

8. This guarantee shall be in addition to any other guarantee or Security whatsoever 
that the Employer may now or at any time anywise may have in relation to the 
Contractor's  obligations/or  liabilities  under  and/or  in  connection  with  the  said 
Contract, and the Employer shall have full authority to have recourse to or enforce 
this Security in preference to any other guarantee or Security which the Employer 
may have or obtain and no forbearance on the part of the Employer in enforcing 
or requiring enforcement of any other Security shall have the effect of releasing 
the Bank from its full liability hereunder.
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9. It shall not be necessary for the Employer to proceed against the said Contractor 
before proceeding against the Bank and the Guarantee herein contained shall be 
enforceable  against  the  Bank  notwithstanding  that  any  Security  which  The 
Employer may have obtained or obtain from the Contractor shall at the time when 
proceedings  are  taken  against  the  said  bank  hereunder  be  outstanding  or 
unrealised. 

10. We,  the said Bank undertake  not  to  revoke this  guarantee  during its  currency 
except with the consent of the Employer in writing and agree that any change in 
the constitution of the said Contractor or the said bank shall not discharge our 
liability hereunder. 

11. We___________________ the said Bank further that we shall pay forthwith the 
amount  stated  in  the  notice  of  demand  notwithstanding  any dispute/difference 
pending between the parties before the arbitrator and/or that any dispute is being 
referred to arbitration. 

12. Notwithstanding  anything  contained  herein  above,  our  liability  under  this 
guarantee  shall  be  restricted  to  Rs.________________   (Rupees________ 
_________________)  and  this  guarantee  shall  remain  in  force 
till___________________ and unless a claim is made on us within 3 months from 
that date, that is before ______________ all the claims under this guarantee shall 
be forfeited and we shall be relieved of and discharged from our liabilities there 
under. 

 
Dated____________________day of________________20

 
For and on behalf of Bank.

                                                                               

Issued under seal   :
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ANNEXURE - C

PROFORMA FOR BID SECURITY BANK GUARANTEE

(To cover payment of Bid Security and Conditions of Contract)

(On a stamp paper of appropriate value from any Nationalised Bank or Scheduled Bank)

To

M/s HSCC (India) Ltd.,
Plot No. 6(A), Block E, Sector 1,
NOIDA -  201 301.

Dear Sir,

In  consideration  of  your  agreeing  to  accept  Bank  Guarantee  for  Rs.  ......................... 
(Rupees  .........................................................................................................  )  in  lieu  of 
payment from M/s ...................................................................................... having its /their 
registered  office  at   .....................................................................................  (hereinafter 
called the Bidder) towards Bid Security in respect of your Tender no. ................................ 
.....................................  calling  for  Tender  for  .................................... 
at  .................  ..........................................  and  for  due  fulfilment  of  the  terms  and 
conditions of the said Tender, we hereby undertake and agree to indemnify and keep you 
indemnified  to  the  extent  of  Rs  ................................. 
(Rupees .........................................................................).

In the event of any loss or damages, costs, charges or expenses caused to or suffered by 
you by reason of any breach or non observance on the part of the Bidder of any terms and 
conditions of the said Tender, we shall on demand and without cavil or argument, and 
without  reference  to  the  Bidder,  irrevocably  and  unconditionally  pay  you  in  full 
satisfaction of your demand the amounts claimed by you, provided that our liability under 
this guarantee shall not at any time exceed Rs .........................
(Rupees ............................................................................).

This guarantee herein contained shall remain in full force and till you finalise the Tender 
and select the Tender as per your choice and it shall in the event of the said Bidder being  
selected and entrusted with the said work, continue to be enforceable till the said Bidder 
executes the Agreement with you and commences the work as stipulated under the terms 
and conditions of the said Tender have been fully and properly carried out by the said 
Bidder and accordingly discharges the guarantee.

We also agree that your decision as to whether the Bidder has committed any breach or 
non observance of the terms and conditions of the said Tender shall be final and binding 
on us.
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We  under  take  to  pay  the  Consultant  any  money  so  demanded  by  the  Consultant 
notwithstanding  any  dispute  or  disputes  raised  by  the  Contractor(s)  in  any  suit  or 
proceedings pending before any Court or Tribunal relating thereto, our liability under this 
present being absolute and equivocal.

The payment so made by us under this bond shall be a valid discharge of our liability for 
payment there under and the Contractor(s) shall have no claim against us for making such 
a payment.

This guarantee shall continue to be in full force and effect for a period of 150 days from 
the date of submission of Bid. 

We shall not revoke this guarantee during its currency except with your previous consent 
in writing. This guarantee shall not be affected by any change in Constitution of our bank 
or of the Bidder firm. Your neglect or forbearance in the enforcement of the payment of 
any money, the payment whereof is intended to be hereby secured or the giving of time 
for the payment hereto shall in no way relieve us our liability under this guarantee.

Dated this ..................... day of ................... 

Yours faithfully,

For

Signature & seal of the Bank (Authorised Signatory)
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ANNEXURE – D

APPENDIX TO TENDER

Important Clause Clause No. Volume Remarks

Amount of Performance Security 10.1 II 5%  of  the  Contract 
Price

Minimum amount of third
party Insurance

23.2 II
Any   incident,  no.  of 
incidents Unlimited.

Amount of Liquidated damages 47.1 II 0.5% of Contract price 
per week of delay

Limit of Liquidated Damages 47.1 II 5% of Contract Price

Defect Liability Period 49.1 II 12 Months

Percentage of Retention 33 (g) III 5% of Contract Price

Programme of work and updated 
progress reports

39.6 III Programme  updated 
monthly,  progress 
reported weekly

Time of Completion 43.1 / 1.4 II / III within  Five  (5) 
calendar months

 .
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ANNEXURE - E

PROFORMA FOR RETENTION MONEY BANK GUARANTEE
(On a stamp paper of appropriate value from any Nationalised Bank or Scheduled Bank)

To,

M/s HSCC (INDIA) Ltd.,
Plot No. 6(A), Block E, Sector 1,
NOIDA - 201 301.

Dear Sir,

In  consideration  of  the  Ministry  of  Health  & Family  Welfare,  New Delhi  for  the 
Supply, Installation, Testing & Commissioning of Lifts for Housing Complex for 
AIIMS Like Institution at Bhubaneswar (Orissa) under PMSSY which expression 
shall  include  his  successor  and  assigns  represented  by  his  Consultant  M/s.  HSCC 
(INDIA)  Ltd.,  Plot  -  6  (A),  Block  -  E,  Sector  -  I,  Noida,  Uttar  Pradesh  -  201  301 
(hereinafter  called  HSCC)  having  awarded  to_____________________________  __ 
(hereinafter  referred  to  as  the  said  Contractor  or  `Contractor'  which  expression  shall 
wherever the subject or context so permits include its successors and assigns) and the 
General  Conditions  of  Contract  and upon the condition of  the contractor's  furnishing 
guarantee for the retention of the contractor's obligations and discharge of the contractor's 
liability  under  and  in  connection  with  the  said  contract  upto  a  sum  of  Rs. 
______________________  (Rupees  _________________________________only) 
amounting to 2.5% of the total contract value.

1. We,___________________________________________(hereinafter  called  `The 
Bank'   which  expression  shall  include   its  successors  and assigns)  having its 
branch office at ________________________  (a Company under the provisions 
of the Companies Act 1913 hereby jointly and severally undertake to guarantee 
the  payment  to  the  Employer  in  rupees  forthwith  on  demand  in  writing  and 
without protest or demur or any and all moneys anywise payable by the contractor 
to  the  Employer  under  in  respect  of  or  in  connection  with  the  said  contract 
inclusive of all the Employer's losses and damages and costs, (inclusive between 
attorney and client) charges and expenses and other moneys anywise payable in 
respect of the above as specified in any notice of demand made by the Employer 
to  the  Bank  with  reference  to  this  guarantee  upto  an  aggregate  limit  of 
Rs.______________(Rupees  ________________________________________ 
only).

2. We_______________________Bank Ltd. further agree that The Employer shall 
be  sole judge of and as to whether the said contractor has committed any breach 
or breaches of any of the terms and conditions of the said contract and the extent 
of loss, damage, cost, charges and expenses caused to or suffered by or that may 
be caused to  or  suffered  by The Employer/HSCC on account  thereof  and the 
decision of The Employer that the said Contractor has committed such breach or 
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breaches and as to the amount or amounts of loss, damage, costs, charges and 
expenses caused to or suffered by The Employer from time to time shall be final 
and binding on us. 

3. The  Employer  shall  be  at  liberty  without  reference  to  the  Bank  and  without 
affecting the full liability  of the Bank hereunder to take any other security in 
respect  of  the  Contractor's  obligations  and liabilities  hereunder  or  to  vary the 
contract or the work to be done thereunder vis-a-vis the Contractor or to grant 
time or indulgence to the Contractor or to reduce or to increase or otherwise vary 
the prices of the total contract value or to release or to forbear from enforcement 
of all or any of the security and/or any other security(ies) now or hereafter held by 
The  Employer  and  no  such  dealing(s)  reduction(s)  increase(s)  or  other 
indulgence(s)  or  arrangements  with  the  Contractor  or  release  or  forbearance 
whatsoever shall absolve the bank of the full liability to The Employer hereunder 
or prejudice the rights of The Employer against the bank. 

4. This guarantee shall not be determined or affected by the liquidation or winding 
up, dissolution, or change of constitution or insolvency of the Contractor but shall 
in all respects and for all purposes be binding and operative until payment of all 
monies payable to The Employer in terms thereof. 

5. The bank hereby waives all rights at any time inconsistent with the terms of this 
guarantee and the obligations of the Bank in terms hereof shall not be anywise 
affected or suspended by reason of any dispute or disputes having been raised by 
the  Contractor  stopping  or  preventing  or  purporting  to  stop  or  prevent  any 
payment by the Bank to The Employer in terms hereof. 

6. The amount stated in any notice of demand addressed by The Employer to the 
Bank as liable to be paid to The Employer by the Contractor or as suffered or 
incurred by The Employer on account of any losses or damages or costs, charges 
and/or expenses shall be conclusive evidence of the amount so liable to be paid to 
The Employer or suffered or incurred by The Employer as the case may be and 
shall be payable by the Bank to The Employer in terms hereof. 

7. This  guarantee  shall  be  a  continuing  guarantee  and  shall  remain  valid  and 
irrevocable for all claims of The Employer and liabilities of the contractor arising 
upto and until midnight of________________________. 

8. This guarantee shall be in addition to any other guarantee or security whatsoever 
that The Employer may now or at any time anywise may have in relation to the 
Contractor's  obligations/or  liabilities  under  and/or  in  connection  with  the  said 
contract,  and  The  Employer  shall  have  full  authority  to  have  recourse  to  or 
enforce this security in preference to any other guarantee or security which The 
Employer may have or obtain and no forbearance on the part of The Employer in 
enforcing or requiring enforcement of any other security shall have the effect of 
releasing the Bank from its full liability hereunder.
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9. It shall not be necessary for The Employer to proceed against the said Contractor 
before proceeding against the Bank and the Guarantee herein contained shall be 
enforceable  against  the  Bank  notwithstanding  that  any  security  which  The 
Employer may have obtained or obtain from the contractor shall at the time when 
proceedings  are  taken  against  the  said  bank  hereunder  be  outstanding  or 
unrealised. 

10. We, the said Bank undertake  not  to  revoke this  guarantee  during its  currency 
except with the consent of The Employer in writing and agree that any change in 
the constitution of the said contractor or the said bank shall not discharge our 
liability hereunder. 

11. We___________________the said Bank further that we shall pay forthwith the 
amount  stated  in  the  notice  of  demand  notwithstanding  any dispute/difference 
pending between the parties before the arbitrator and/or that any dispute is being 
referred to arbitration. 

12. Notwithstanding  anything  contained  herein  above,  our  liability  under  this 
guarantee  shall  be  restricted  to  Rs.________________   (Rupees________ 
_________________) and this guarantee shall remain in force till___________________ 
and  unless  a  claim  is  made  on  us  within  3  months  from  that  date,  that  is  before 
______________ all the claims under this guarantee shall be forfeited and we shall be 
relieved of and discharged from our liabilities thereunder. 

Notwithstanding anything contained herein,

a) Our liability under this bank guarantee shall not exceed Rs.________________ 
(Rupees________ _________________).

b) This bank guarantee shall be valid up to ___________________ 

c) We are liable to pay the guarantee amount or any part thereof under the Bank 
Guarantee only & only if you serve upon us as a written claim or demand on or 
before  ___________________.

   
Dated____________________day of________________20
 
For and on behalf of Bank.

Issued  under   seal   :
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