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INSTRUCTIONS TO BIDDERS 
 
A.  General 
 
1.0  Description of Works 
 

        Construction of Regimenal Therapy Block , Auditorium & Pharmacy 
building under Phase-III works for National Institute of Unani Medicine 
(NIUM), Bangalore at Kottigepalya, Magadi Main Road, Vishwaneedem Post, 
Bangalore – 560091. 

  
 The Scope of work relates to “Construction of Regimenal Therapy, Pharmacy, 

& Auditorium buildings inclusive of Civil, Electrical, HVAC, PHE, Fire fighting & 
development works, etc for NIUM Ph-III at Bangalore” and their 
maintenance during defect liability period & obtaining all local statutory 
approvals if any from the concerned authorities.” 

 
All buildings and associated external & internal services will be 
constructed as per Design & Drawings. 

 
1.1 All the terms and conditions, undertakings of PQ documents under which 

the agency has been pre qualified for this work will have to be strictly 
followed and will be treated as part of this tender documents in addition to 
other terms and conditions of the tender documents.  

 
1.2                 The Employer 
 

 National Institute of Unani Medicine (NIUM), Bangalore represented 
by M/s HSCC (I) Ltd. shall be the principal Employer / employer / owner 
for Construction of Regimenal Therapy, Pharmacy & Auditorium buildings 
inclusive of Civil, Electrical, HVAC, PHE, Fire fighting & development works, etc 
for NIUM Ph-III at Bangalore” and their maintenance during defect liability 
period.  

 
 All documents relating to Labour License, submission of drawings to 

statutory authority for obtaining necessary clearance etc is to be signed 
/endorsed by authorized Representative of principle employer/ employer. 

 
1.3  In these documents wherever the word Tender/ Tenderer/ Tendering has 

been used. The same may be considered synonymous with Bid/ Bidder/ 
Bidding. 

 
1.4  Time for Completion  
 

The successful Bidder shall complete the whole Works within 15  (Fifteen 
calendar months) from Engineer's order to commence the Work.  
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2.0  Information to be submitted 
 
2.1  Bids submitted shall include the following information: 
 

(a) Copies of original documents defining the constitution, legal status, place 
of registration and principal place of business of the company or firm 

 
(b) A work plan clearly bringing out how the Bidder proposes to carry out the 

work to achieve the quality and the time schedule. 
 

The work plan shall clearly spell out with specific details of the following: 
 

i.      Detailed programme in the form of a PERT/CPM network clearly 
bringing out details of start & completion of all important activities 
and also programme showing material & labour resources related 
to the above PERT/CPM network 

 
ii. List of equipment along with details proposed to be used on the 

Works. 
 

iii. List and bio data of Engineers and other important staff members 
proposed to be employed on the Works. 

 
iv. Details of new and used shuttering proposed to be employed on the 

Works. 
 
3.0  Cost of Bidding 
 
3.1  The Bidder shall bear all costs associated with the preparation and 

submission of his Bids and "The Employer" will in no case be responsible 
or liable for those costs, regardless of the conduct or outcome of the 
Bidding process. 

 
4.0  Site Visit 
 
4.1  The Bidder is advised to acquaint himself with the job involved, visit the 

Site & examine soil conditions (No report will be provided by Engineer), 
climatic conditions, labour, power, water, material availability, transport 
and communication facilities, environmental regulations, laws and 
bye-laws of  local Statutory bodies, Govt of Karnataka (Bangalore) & the  
Govt. of India and collect all information that will be necessary for 
preparing the Bid and entering into a Contract. 

 
The cost of visiting the Site and collecting information for the purpose of 
submission of the Bid shall be to the Bidder's account. 
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4.2  The Bidder and any of his personnel or agents will be granted permission 
by the Employer to enter upon the Site for the purpose of such inspection, 
but only upon the express condition that the Bidder, his personnel or 
agents will release and indemnify the Employer and Employer's Personnel 
and agents from and against all liability in respect thereof and will be 
responsible for personnel injury (Whether fatal or otherwise), loss of or 
damage to property and any other loss, damage, costs and expense 
however caused, which, but for the exercise of such permission would not 
have arisen. 

 
 
B.  Bid Documents 
 
 
5.0  Content of Bid Documents 
 
 
5.1  The Bid Documents comprise the following: 
 
 

  
Volume   I     = Pre qualification Document 
 
 
Volume   II     = General Conditions of Contract 
 

 
Volume  III     = Comprising  : 

 
- Instructions to Bidders & 

    - Specific Conditions of Contract  
 

-       Additional Specific Conditions of Contract                     
relating to  
(a) Civil, Public Health works 

     (b) Electrical works. 
     (c) HVAC works. 

 
- Sample Forms of Securities 
- Sample Form of Agreement 

 
Volume IV = Technical Specifications 
 
Volume V = Bill of Quantities   
    
Volume VI = Tender Drawings 

 
 
5.2  The Bidder is expected to examine carefully all instructions, conditions, 

forms, terms, specifications and drawings in the Bid documents. Failure to 
comply with the requirements of the Bid Documents will be at the Bidder's 
own risk. 
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Bids, which are not substantially responsive to the requirements of the Bid 
documents, will be rejected. Bidders are requested to clear their 
queries before submission of bids and submit bids without 
conditions. 

 
6.0  Clarification on Bid Documents 
 
6.1  A interested  Bidder requiring any clarifications on the Bid documents may 

notify the Engineer in writing or by telex or cable at the Engineer's mailing 
address indicated in the Bid documents. A pre bid meeting of the 
prospective Bidders shall be held at HSCC H.O on the dates specified in 
NIT. The Engineer will respond to any request for clarification which he 
receives within 14 (fourteen ) days  of the first date of the issue of the 
Tenders. Written copies of the Engineer's response (including an 
explanation of the query but without identifying the source of the inquiry) 
will be sent to all prospective Bidders who have received the Bid 
documents. 

 
7.0  Amendment of Bid Documents 
 
7.1  At any time prior to the dead line for submission of Bids, the Engineer may 

for any reason, whether at his own initiative or in response to a 
clarification requested by the prospective Bidder, modify the Bid 
documents by amendment. 

 
7.2  The amendment will be sent to all prospective Bidders who have received 

the Bid documents, to arrive not later than 3 days prior to the original or 
extended deadline for submission of Bids, in writing or by telex or cable 
and will be binding upon them.  Prospective Bidders should promptly 
acknowledge receipt thereof by telex or cable to the Engineer. 

 
7.3  In order to afford prospective Bidders reasonable time in which to take an 

amendment into account in preparing their Bids, the Engineer may, at his 
discretion, extend the deadline for the submission of Bids. 

 
C.  Preparation of Bids 
 
8.0  Language of Bid 
 
8.1  The Bid prepared by the Bidders and all correspondence and documents 

relating to the Bid exchanged by the Bidder and the Engineer shall be 
written in the English Language. 

 
9.0  Documents comprising the Bid 
 
9.1  The Bid to be prepared by the Bidder shall comprise of the following:  
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  the Bid and Appendix thereto, the Bid Security, the Bill of Quantities; the 
Schedules of Supplementary information, and any other materials required 
to be completed and submitted in accordance with the instructions to 
Bidders embodied in these Bid documents.  The Forms, Bill of Quantities 
and Schedules provided in these Bid documents shall be used without 
exception. 

 
9.2  All documents issued for the purpose of Bidding as described in Clause 

5.1 and amendments issued in accordance with Clause 7, shall be 
deemed incorporated in the Bid. Bid Documents prepared and submitted 
in accordance with Clause 14 and 15 shall be returned by Bidders to the 
Employer along with the submission of the Bid. 

 
10.0  Bid Prices 
 
10.1  The Bidder shall fill the rates against each item of Bill Of Quantities both in 

words and figures in the blank spaces provided in the respective columns. 
Item for which no rate or price is entered by the bidder will not be paid for 
by the employer/Engineer and its price shall be deemed to be included 
and covered in the others rates and prices in the bill of quantities. The 
quantity of execution of such item shall be as per requirement and as such 
there will be no limit. Correction, if any, shall be made by crossing out, 
initialling, dating, stamping and rewriting. Wherever in any head if the 
same items are appearing and contractor has quoted different rates, 
contractor shall be paid the lowest quoted rate for such items. 

 
10.2  All duties, taxes including works contract tax and other levies payable by 

the Contractor under the Contract including Contractors profit and over 
heads etc. or for any other cost shall be included in the rates and prices 
and the total amount of Bid submitted by the Bidder. The evaluation and 
comparison of Bids by the Engineer shall be made accordingly. 

 
10.3  The rates and prices quoted by the Bidder shall be fixed for items 

complete in all respect for the duration of the Contract and not subject to 
adjustment on any account except as otherwise provided in the conditions 
of Contract. 

 
10.4  The Bidder shall fill his most competitive rates in the first instance as no 

negotiations shall be made after opening of the Tenders, except if required 
with the lowest Bidder. 

 
11.0  Bid Validity 
 
11.1  The Bid shall remain valid and open for acceptance for a period of 150 

days from the last date fixed for receiving the same. 
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11.2  In exceptional circumstances prior to expiry of the original Bid validity 
period, the Engineer may request the Bidder for a specified extension in 
the period of validity.  The request and the responses thereto shall be 
made in writing or by cable or telex. A Bidder may refuse the request 
without forfeiting his Bid Security. A Bidder agreeing to the request will 
neither be required nor permitted to modify his Bid, but will be required to 
extend the validity of his Bid Security correspondingly. 

 
12.0  Bid Security 
 
12.1  The Bidder shall furnish, as part of his Bid, a Bid Security of the amount of 

Rs. 22.50 Lakhs (Rs. (Twenty Two lakhs & Fifty Thousand Only) 
having validity period of 150 days from the last date fixed for 
receiving of bid. No deviation shall be permitted from this.  

 
12.2  The Bid Security shall be in the form of a Demand Draft/Pay Order/Bank 

Guarantee in favour of the Employer as detailed in Appendix to Tender 
from any Nationalised/Scheduled bank. 

 
12.3  Any Bid not accompanied by an acceptable Bid Security will be 

straightaway rejected. 
 
12.4  The Bid Securities of unsuccessful Bidders will be returned as promptly as 

possible but not later than 30 days after the expiration of the period of Bid 
validity prescribed by the Employer. 

 
12.5  The Bid Security of the successful Bidder will be returned upon the Bidder 

executing the Contract and furnishing the required Performance Security. 
 
12.6  The Bid Security may be forfeited 
 
  a) If a Bidder withdraws his Bid during the period of Bid validity. 
 
  b) In the case of successful Bidder, if he does not : 
 
   i) enter into the Contract, or 
   ii) furnish the necessary Performance Security 

iii) agree to arithmetic corrections made as per terms of Bid 
documents. 

iv) Submitted any misleading information during prequalification 
and or tendering process. 

 
13.0  No interest will be payable by the Engineer on the Bid Security amount 

cited above.  
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14.0  Format and Signing of Bid 
 
14.1  The Tender shall be filled & signed only by the firm/ corporation in whose 

name the Tenders have been issued. The Bid shall be typed or written in 
indelible ink and duly signed by a person or persons duly authorised to 
being the Bidder to the Contract.  Proof of authorization shall be furnished 
in the form of written Power of Attorney, which shall accompany the Bid. 

 
14.2  All pages of Bid shall be initialled and stamped by the person signing the 

Bid where entries or amendments have been made. 
 
14.3  The complete Bid shall be without alterations interlining and erasures 

except those to accord with instruction issued by the Engineer or as 
necessary to correct errors made by the Bidder in which case such 
correction shall be initialled by person signing the Bid. 

 
D.  Submission of Bid 
 
15.0  Sealing, Marking & Submission 
 
15.1  The Bid shall be submitted in accordance with the procedure detailed 

herein.  Specified documents shall be enclosed in envelope of appropriate 
size each of which shall be sealed. 

 
(i) Envelope No. 1 : Shall contain the Bid Securities as mentioned in  

Clause 12 of Instructions to bidders. 
 
(ii)  Envelope-II shall contain covering letter &  offer bid documents 

volume I, II, III, IV & VI duly signed and stamped with necessary 
documents as described in prequalification document including the 
following. Bids containing any conditions are liable to be rejected. 

 : 
(a) Power of attorney of person authorised to sign the bid.  

 
(b) Original bid documents (all pages) & drawing (Volume I, II, III 

IV & VI) duly signed and stamped .  
 

(c) Documents regarding constitution of bidder as indicated in 
Clause 2.1 of these Instructions to Bidders . 

 
(d) . Certificate of Registration 

 
(e) .Construction Schedule, PERT Chart and Schedule for man 

power to be deployed at site.  
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(ii) Envelope No. 3 : Shall contain only the Bill of Quantities and 
rates/prices (Volume V ) duly filled in and signed and stamped 
without any conditions whatsoever. Bids containing any conditions 
in Envelope No. 3 are liable to be summarily rejected. 

 
The contractor must fill up price against each item of BOQ (Volume V) 
both in words and figures in the blank spaces provided in the respective 
columns. The rates written in words shall prevail in case of any variation 
between the rates mentioned in figure and words. 

 
Please note that the price should not be indicated in any of the documents 
enclosed in envelope 1. Non compliance shall entail rejection of the bid. 

 
15.2  The Bidder shall seal the Bid. 
 
15.3            All the above three envelopes shall be sealed in a fourth envelope and    
                      Addressed to GM (PG-1) HSCC(I) Ltd, E-6A, Sector-1, Noida 201301 

(U.P). 
 
15.4  All the above envelope shall bear the following identification: 
 

 Name of work: Construction of Regimenal Therapy Block , Auditorium , & 
Pharmacy building under Phase-III works for National Institute of Unani 
Medicine (NIUM), Bangalore at Kottigepalya, Magadi Main Road, 
Vishwaneedem Post, Bangalore – 560091. 

  
 Tender number, Due date and Time. 

 
15.5  All the envelopes shall indicate the name and address of the Bidder to 

enable the Bid to be returned unopened, if required. 
 
15.6  All recipients for the purpose of submitting a Bid shall treat the contents of 

the documents as private and confidential. 
 
16.0  Deadline for Submission of Bids 
 
16.1  Bids must be received by the Engineer HSCC (India) Ltd on or before the 

designated date & time. 
 
16.2  The Engineer may, at his discretion, extend the deadline for submission of 

Bids through the issuance of an amendment in accordance with Clause 7 
in which case all rights and obligations of the Employer and the Bidders 
previously subject to the deadlines shall thereafter be subject to the new 
deadline as extended. 
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17.0  Late Bids 
 
17.1  Any Bid received by the Employer/Engineer after the prescribed deadline 

for submission will liable to be rejected and will be returned unopened to 
the Bidder. 

 
18.0  Modification and Withdrawal of Bid 
 
18.1  The Bidder may modify or withdraw his Bid after Bid submission, provided 

that modification or notice of withdrawal is received in writing by the 
Engineer prior to the prescribed deadline for submission of Bids. 

 
18.2  The Bidder's modification or notice of withdrawal shall be prepared, 

sealed, marked and despatched in accordance with the provisions for the 
submission of Bids.  Notice of withdrawal may also be sent by telex or 
cable but shall be followed by a signed confirmation copy, postmarked not 
later than the deadline for submission of Bids. 

 
18.3  No Bid may be modified subsequent to the dead line for submission of 

Bids. 
 
18.4  No Bid may be withdrawn in the interval between the deadline for 

submission of Bids and the expiration of the period of validity of the Bid 
specified.  Withdrawal of a Bid during this interval may result in the 
forfeiture of the Bid Security. 

 
18.5  Subsequent to the expiration of the period of validity of Bids prescribed in 

the Bid documents, a successful Bidder who has not been notified by the 
Engineer of the Award of the Contract may withdraw his Bid without 
penalty. 

 
E.  Bid Opening and Evaluation 
 
19.0  Bid Opening 
 
19.1  Bids  shall  be opened in the office of HSCC  at Plot - 6 (A), Block - E, 

Sector - I, Noida, Uttar Pradesh - 201 301, half an hour after the 
prescribed time for bid submission in presence of the bidders 
representative who may wish to be present. 

 
Envelope No 1: Shall be opened first. If the Bid Security is not found as 
prescribed, the bid shall be summarily rejected.  
 
Envelope -2:  Shall be opened next Bids of parties who do not accept the 
conditions laid above in the bid documents are also liable to be rejected 
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19.2.  The Engineer will examine the Bids to determine whether they are 

complete, whether the requisite bid securities have been furnished, 
whether the Bids have been properly signed and stamped and whether 
the Bids are generally in order. 

 
19.3  Telegraphic/ Fax offer will be treated as defective, invalid and  rejected.  

Only detailed complete Bids received prior to the closing time and date of 
the Bids will be taken as valid. 

 
19.4  The Bidder's names, general technical details, the presence of the 

requisite Bid Security and such other details as the Engineer, at his 
discretion may consider appropriate will be announced at the Bid opening. 

 
Envelope No. 3 : Shall contain the sealed price Bid (Volume-V). Whose 
bid is found  to be generally in order and substantially responsive shall be 
opened either at the Bid opening or at a subsequent date to be intimated 
in advance to such eligible Bidders. 
 

19.5  Only summary of prices quoted by the Bidders will be read out. 
 
19.6  The Bid of any Bidder who has not complied with any of the instructions 

contained herein may not be considered. 
 
20.0          Process to be Confidential 
 
20.1  After the public opening of Bids, information relating to the examination, 

clarification, evaluation and comparisons of Bids and recommendations 
concerning the Award of Contract shall not be disclosed to Bidders or 
other persons not officially concerned with such process. 

 
20.2  Any effort by the Bidder to influence the Employer/ Engineer in the 

process of examination, clarification, evaluation and comparison of Bids 
and decision concerning Award of Contract may result in the rejection of 
the Bidder's Bid. 

 
21.0  Clarification of Bids 
 
21.1  To assist in the examination, evaluation and comparison of Bids, the 

Engineer may ask Bidders individually for clarification of their Bids, 
including breakdowns of unit prices.  The request for clarification and the 
response shall be in writing or cable or telex, but no change in the price or 
substance of the Bid shall be sought, offered or permitted except as 
required to confirm the correction or arithmetical errors discovered by the 
Engineer during the evaluation of the Bids in accordance with Clause 24 
hereof. 
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22.0  Determination of Eligibility & Responsiveness 
 
22.1  The Engineer will determine whether the Bid is substantially responsive to 

the requirements of the Bid documents. 
 

For the purpose of this Clause, a substantially responsive Bid is one which 
conforms to all the terms, conditions and specifications of the Bid 
documents without any deviation or reservation.  

 
22.2  A Bid, which in relation to the cost estimates of the Engineer is 

unrealistically priced and which cannot be substantiated satisfactorily by 
the Bidder may be rejected as non responsive. 

 
23.0          Correction of Errors 
 
23.1  Bids, determined to be substantially responsive will be checked by the 

Engineer for any arithmetical errors in computation and summation. Errors 
will be dealt by the Engineer as follows : 

 
a) Where there is discrepancy between rates indicated in figures and 

in words, rates in words will govern. 
 

b) Incorrectly added totals will be corrected. 
   
  c) In case of any clerical error between rates indicated in figures and 

words, the rate in words shall prevail. In case there is any 
inconsistency between the rate and the value extended (after 
multiplication with the tender quantity), the rate quoted shall prevail. 

 
23.2  If a Bidder does not accept the correction of errors as outlined above, his 

Bid will be rejected. 
 
 
24.0  Evaluation and Comparison of Bids 
 
24.1  Only such of the Bids as have been determined to be substantially 

responsive to the requirements of the Bid documents, in accordance with 
Clause 22 will be evaluated. Other non-responsive Bids will be rejected. 

 
24.2  Bidders shall note that no preference of any nature will be given to any 

Bidder notwithstanding any custom, usage or instructions to the contrary. 
 
24.3  Evaluation of the Bids will take into account, in addition to the Bid 

amounts, the following factors: 
 



HSCC/NIUM-PH-III/2011  SCC-12 

a) Arithmetical errors corrected in accordance with Clause 23. 
 

b) Such other factors as the Engineer considers may have a 
potentially significant impact on Contract execution price and 
payments. 

 
24.4  Offers, deviations and other factors, which are in excess of the 

requirements of the Bid documents or otherwise result in the accrual of 
unsolicited benefits to the Employer, shall not be taken into account in Bid 
evaluation. 

 
24.5  Price adjustment provisions applying to the period of execution of the 

Contract shall not be taken into account in Bid evaluation except to the 
extent specifically stated in the Contract. 

 
F.  Award of Contract 
 
25.0  Award Criteria 
 
25.1  Subject to Clause 26, Employer/HSCC will Award the Contract after prior 

approval by the competent authority to the Bidder whose Bid has been 
determined to be eligible and to be substantially responsive to the Bid 
documents and who has offered the lowest evaluated Bid of the Bill of 
Quantities, provided further that the Bidder has the capability and 
resources effectively to carry out the Contract Works.  

 
26.0  Employer's Right to Accept any Bid, to Reject any or all Bids 
 
26.1  Notwithstanding Clause 25, the Employer/Engineer reserves the right to 

accept or reject any Bid including the lowest and to annul the Bidding 
process and reject all Bids, at any time prior to Award of Contract, without 
thereby incurring any liability to the affected Bidder or Bidders or any 
obligations to inform the affected Bidder or Bidders of the grounds for the 
Employer's/Engineer's action.  

 
27.0  Notification of Award 
 
27.1  Prior to the expiration of the prescribed period of Bid validity, the Engineer 

will notify the successful Bidder by cable or telex or letter confirmed in 
writing by registered letter that his Bid has been accepted.  

 
27.2  The notification of Award will constitute the formation of the Contract. 
 
27.3 Upon the furnishing by the successful Bidder of a Performance Security in 

accordance with the provisions of Clause 29, the Engineer will promptly 
notify the unsuccessful Bidders that their Bids have been unsuccessful. 
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28.0  Signing of Agreement 

 
Upon the receipt of the notification of Award by the successful Bidder, the  
successful Bidder shall fill the Agreement in accordance with form of 
Agreement included in the Bid documents and submit the same to the 
Engineer within two weeks of the date of receipt of notification of Award. 
The Engineer shall return the draft duly approved within one day from the 
date of receipt of the draft and the successful Bidder shall get the same 
engrossed, have the correct amount to stamp duly adjudicated by 
Superintendent of Stamps and thereafter return the same duly signed and 
executed on behalf of the successful Bidder, all at his own cost within 3 
days from the receipt of the approved draft.  
 

29.0           Performance Security 
 
29.1 Within 15 days of receipt of the notification of Award from the Employer, 

the successful Bidder shall furnish to the Engineer a Security in the form 
of a Bank Guarantee from Nationalised/Scheduled bank for an amount of 
5 percent of the Contract sum. The validity of the Performance Security 
shall be upto the end of the Defect Liability Period. 

 
29.2 Without limitation to the provisions of the preceding paragraph, whenever 

the Engineer determines an addition to the Contract Price as a result of a 
change in cost and/or legislation or as a result of a variation amounting to 
more than 25 percent of the Contract Price, the Contractor, at the 
Engineer's written request, shall promptly increase the value of the 
performance security by an equal percentage.. 

 
29.3 Failure of the successful Bidder to lodge the required Bank Guarantee 

shall constitute sufficient grounds for the annulment of the Award and 
forfeiture of the Bid Security, in which event the Engineer may make the 
Award to the next lowest evaluated Bidder or, if there are no other 
Bidders, call for new Bids.  
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SPECIFIC CONDITIONS OF CONTRACT 
 

The Conditions of Contract shall be GENERAL CONDITIONS OF CONTRACT in 
Volume II (hereinafter called the General Conditions) as modified or added to by 
the following Specific Conditions of Contract, which shall be read and construed 
with the General Conditions as if they were incorporated therewith. 
 
Insofar as any of the Conditions of Specific Conditions of Contract conflict or be 
inconsistent with any of the General Conditions, the conditions of Specific 
Conditions of Contract shall prevail. 

 
30.0  Definitions 
 

a) "PRINCIPAL EMPLOYER/ EMPLOYER " means National Institute 
of Unani medecine (NIUM), Bangalore. 

 
b) "Engineer-in-charge” or "Engineer" “Engineer in Charge”(EIC) 

means the General Manager (PG-1), HSCC (India) Ltd. or any 
officer nominated by Chairman-cum-Managing Director, HSCC 
(India) Ltd. to act as Engineer-in-Charge from time to time who 
shall supervise and be in charge of the work.. 

 
c) “Site In charge” means the person designated in charge of work by 

the Programme Execution Consultant. 
 
d) "Month" and "Year" and all dates shall be calculated according to 

the Gregorian Calendar. 
 
31.0  Insurance of Works 
 

All Insurances referred to in General Conditions shall be effected with an 
Indian Insurance Company incorporated and registered in India. All 
insurances and labour license to be submitted before commencement of 
works. 

 
32.0  Guarantees 

 
Performance Guarantees, Advance Payment Guarantee, Retention 
money Guarantee and any insurance policies entered into by the 
Contractor under the terms of the Contract, shall stipulate that the 
proceeds of any claim shall be payable to employers 

 
33.0  Certificates and Payments 
 

a) Mobilization advance not exceeding 10% of the tendered value 
may be given, if requested by contractor in writing with in one 
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month of the order to commence the work. In such case, the 
contractor shall execute a Bank Guarantee Bond from a Scheduled 
Bank as specified by the Engineer in Charge for the full amount of 
mobilization advance before such advance is released. Such advance 
shall be in two or more instalments to be determined by the Engineer 
in charge at his sole discretion. The first instalment of such advance 
shall be released by Engineer in Charge to the contractor on a request 
made by the contractor to the Engineer in Charge in this behalf. The 
second and subsequent instalments shall be released by the Engineer 
in Charge only after the contractor furnishes a proof of the satisfactory 
utilisation of the earlier instalment to the entire satisfaction of the 
Engineer in Charge.  

 
b) The mobilization advance above bear simple interest at the rate  

of 10% per annum and shall be calculated from the date of payment 
to the date of recovery , both days inclusive , on the outstanding 
amount of advance. Recovery of such sums advances shall be made 
by the deduction from the contractors bills commencing after first 10% 
(ten percent) of the gross value of the work is executed and paid, on 
pro-rata percentage basis to the gross value of the work billed beyond 
10%(  ten percent) in such a way that the entire advance is recovered 
by the time  70% (Seventy percent) of the gross value of the contract is 
executed and paid, together with interest due on entire outstanding 
amount up to the date of recovery of the instalment . 

 
c) If the circumstances are considered reasonable by the engineer in 

charge , the period mentioned in for request by the contractor in writing 
for grant of mobilization advance may be extended in the discretion of 
the Engineer in Charge. 

 
d) The said bank guarantee for advances shall initially be made for the 

full amount an valid for the contract period, and kept renewed from 
time to time to cover the balance amount and likely period of complete 
recovery together with interest. 

 
e) The Contractor shall submit to the Engineer after the end of each 

month a detailed statement including measurements showing the 
estimated contract value of the Permanent Works executed up to the 
end of the month together with particulars of other amounts to which 
he is entitled under the Contract. 

 
f) The contractor shall work out the quantities of all items and also any 

extra item expected before submission of first RA bill. This deviation 
statement of quantities and overall cost of the project will be put up to 
the engineer for approval through site in charge. The cost increase if 
any due to new items if any or due to increase in quantities if any need 
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to be adjusted among saving in other items and shown in the 
statement.   

 
g) The statement shall be submitted on a printed proforma (prepared at 

the cost of the Contractor) approved by the Engineer along with soft 
copy of the same in a optical drive (CD/DVD). 

 
h) The Contractor shall be paid monthly, on the certification of the site in-

charge & counter certification of Engineer at HSCC head office, the 
amount due to him which shall be the sum of the  following amounts : 

 
i) Subject to and in accordance with Clause 21 of these 

Specific Conditions, the measured value of the Permanent 
Works executed upto the end of the previous month less 
retention money named in the Bid, and 

 
ii) 75% of the value of materials expected to be consumed 

within 3 months of its delivery at Site for Permanent Works 
on the Site provided the Engineer is satisfied that the 
amounts for such materials are reasonable bearing in mind 
the requirements of Works, less deductions, if any as per 
Clauses 33(f) and 37 of these Specific Conditions and other 
Contract conditions. 

 
  h) Mobilisation Advance under 33.0(a) can be drawn up to One month 

from the date of order to commence the work. 
 

i)      Retention Money 
 
i) With in 15 days of award of work, The contractor shall 

furnish a Bank Guarantee from any Nationalised / Scheduled  
Bank for an amount of 2.5% ( Two and half percent)of the 
contract price in the form approved by the Engineer and 
having validity up to completion period with a claim period of 
three months as per format attached at Annexure-F. 
 
Further retention money @ 5% (Five Percent) shall be 
deducted from each interim certificate from First RA bill 
subjected to a maximum of 2.5% (Two & Half Percent) of the 
contract price and shall be released after defect liability 
period. 
 
                            

j) The Retention Money shall, subject to Clause 60.6 (a) & 60.6(b) of 
General Conditions of Contract, become due and shall be paid to the 
Contractor  when the Engineer shall issue the taking Over certificate 
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notwithstanding that at such time there may be outstanding claims by 
the Contractor against the Employer, provided always that if at such 
time there shall remain to be executed by the Contractor any Works 
ordered during the Defect Liability Period pursuant to Clause 49.1, 
49.2, 49.3, 49.4 and 50.1 of the General Conditions hereof, the 
Employer shall be entitled to withhold payment until the completion of 
such Works as much of the Retention Money as the Engineer may in 
his absolute discretion think fit.  

 
  k) Payment against each monthly R/A bills upon each of the 

Engineer's certificates shall be made by the Employer directly 
within 30 working days after such certificate has been issued by the 
Engineer. 

 
   However, 75% of the estimated amount as determined by the 

Engineer of the payment due against the monthly running bill shall 
be paid within 10 (Ten) working days after certification by the 
Engineer in the approved format and complete in all respects. 

 
  l) The Engineer may at any time make any corrections or 

modifications to any certificate, which shall have been issued by 
him and shall have power to withhold any certificate if the Works or 
any parts thereof are not being carried out to his satisfaction. 

 
m)    The responsibility for making the payments or meeting other 

obligations  to the Contractor in respect of all Works as certified by 
the Engineer shall be that of the Employer and not of the Engineer. 

 
n)       After completion of work and prior to final payment, the contractor 

shall furnish to the engineer, a release of claim against the 
Employer arising out of contract, other than claims specifically 
identified, evaluated and excepted from the operation of the release 
by contractor. 

 
o) Contractor has to submit break up of BOQ rate for approval of 

engineer to facilitate approval of interim payment by the Engineer. 
However final decision on break up of rates  to be paid in 
parts/stages will be taken by Engineer 

 
p) Monthly bill not submitted in approved formats will not be accepted. 

 
 
34.0  Settlement of Disputes - Arbitration  
 

Sub Clause 67.1, 67.2, 67.3 and 67.4 of G.C.C. shall be followed. 
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35.0  Address  
 
 

a. The address of the Employer is as follows : 
 
   National Institute of Unani Medicine, Dhanvantri Road, 

Bangalore – 560009.. 
 

  
  b. The address of the Engineer is  
  

General Manager (PG-1), HSCC India Ltd, E 6A, Sector-1, Noida, 
201301 

 
c. The address of the Contractor is 

 
___________________________________________________ 

 
___________________________________________________ 

 
___________________________________________________ 

 
 
36.0  THE FOLLOWING SHALL BE READ IN ADDITION TO CLAUSE 34.1 

TO THE GENERAL CONDITIONS 
 
36.1  Labour 
 
36.1.1  Engagement of Labour 
 

The contractor shall make his own arrangement for engagement of all 
labour, local or otherwise, and, save insofar as the contract otherwise 
provides, for the transport, housing, feeding and payment thereof. 
 
 

36.1.2  Supply of water 
 

The contractor shall provide at his own cost adequate quantity of drinking 
water on the site to the satisfaction of the Engineer’s Representative for 
the use of contractor’s and the Engineer’s staff and work people, sub 
contractor and site visitors. 
 

36.1.3 Alcoholic Liquor or Drugs 
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The Contractor shall not import, sell, give, barter or otherwise dispose of 
any alcoholic liquor, or drugs, or permit or suffer any such importation, 
sale, gift, barter or disposal by his sub-contractor, agents or employees. 

 
36.1.4 Arms and Ammunition 
 

The Contractor shall not give, barter or otherwise dispose off to any 
person or persons, any arms or ammunition of any kind or permit or suffer 
the same as aforesaid. 

 
36.1.5 Festivals and religious Customs 
 

The Contractor shall in all dealing with labour in his employment have due 
regard to all recognised festivals, days of rest and religious or other 
customs. 

 
36.1.6 Epidemics 
 

In the event of any outbreak of illness of an epidemic nature, the 
contractor shall comply with and carry out such regulation, orders and 
requirements as may be made by the government, or the local medical or 
sanitary authorities for the purpose of dealing with and overcoming the 
same. 

 
36.1.7 Disorderly Conduct, etc 
 

The Contractor shall at all times take all reasonable precautions to prevent 
any unlawful, riotous or disorderly conduct by or amongst his employees 
and for the preservation of peace and protection of persons and property 
in the neighbourhood of the works against the same. 

 
36.1.8  Observation of legislation etc. 
 

The Contractor shall at all times during the continuance of the contract 
comply fully with all existing Acts, regulation and bylaws including all 
statutory amendments and re-enactments and acts that may be passed in 
future either by state or the central Government or local authority, 
including, Indian Workmen’s compensation act, contract labour ( 
Regulation and Abolition ) Act 1970 and equal remuneration 
Act1976.Factories Act, Minimum wages Act provident fund regulations 
employees provident fund Act and Schemes made under same act, Health 
and sanitary arrangements for workmen, Insurance and other benefits and 
shall keep the employer indemnified in case any action is commenced for 
contravention by the contractor. If the Employer is caused to pay or 
reimburse any amount for non-observance of the provision of this clause 
on the part of the contractor the engineer shall have the right to deduct 
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from any moneys due to the contractor or recover from the contractor 
personally any sum required or estimated to be required for making good 
the loss or damage suffered by the Employer. all registration and station 
inspection fees if any in respect of his work pursuant to the contract shall 
be to the account of the contractor. 

 
36.1.9  Fair Wages 
 

The contractor shall pay the labours engaged by him on the work not less 
than a fair wages, which expression shall mean, whether or time or 
piecework, the respective rates of wages as fixed by the public works 
department as fair wages for the area payable to the different categories 
of Labourers or those notified under the minimum wages act for 
corresponding employees of the employer whichever may be higher. 

 
36.1.10 The contractor shall notwithstanding the provisions of any contract  

to the contrary, cause to be paid a fair wage to the labourers indirectly 
engaged on the works including any labour engaged by subcontractor in 
connection with the said works as if the labourers  has been immediately 
employed by him. 

 
36.1.11 Notices 
 

The Contractor shall before he commences the work display and correctly 
maintain in clean and legible condition at a conspicuous place on the site 
notices in English and in a local language spoken by the majority of the 
workers, stating therein the rate of wages which have been fixed as fair 
wages and the hours of work for which such wages are earned and send a 
copy of such notices to the Engineer. 

 
36.1.12 Wage Records 
 

The Contractor shall maintain records of wages and other remuneration 
paid to his employees in such form as may be convenient and to the 
requirement of the Employer/Engineer and the conciliation officer (Central) 
Ministry of labour, Government of India, or such other authorised person 
appointed by the central or state government and the same shall include 
the following particulars of each worker: 

 
I) Name works number and grade 
II) Rate of daily or monthly wage. 
III) Nature of work on which employed. 
IV) Total number of days worked during each wage period. 
V) Total amount payable for the work during each wage period. 
VI) All deduction made from the wage with details in each case of the 

ground for which the deduction is made. 
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VII) Wage actually paid for each wage period. 
 
36.1.13 The contractor shall provide a wage slip for each worker employed  on the 

works. 
 
36.1.14 The wage record and wage slips shall be preserved for least 12 

           months after the last entry. 
 
36.1.15 Inspection of wage Records 
 

The contractor shall allow inspection of the aforesaid wage records and 
wage slip to the engineer and to any of his workers or to his agent at a 
convenient time and place after due notice is received, or to the Employer 
or any other person authorised by him on his behalf. 

 
36.1.16 The Employer and the Engineer or any other person authorised by them 

on their behalf shall have power to make enquiries with a view to 
ascertaining and enforcing due and proper observation of the fair wages 
clause. He shall also have the power to investigate into any complaint 
regarding any default made by the contractor or sub-contractor in regard 
to such provision. 

 
36.1.17 The Employer shall have the right to deduct from money due to 

thecontractor any sum required or estimated to be required for making 
good the loss suffered by a worker or workers by reason of non payment 
of the aforesaid fair wage, except on account of any deduction that may 
be permissible under any law for the time being in force. 

 
36.1.18 Representation of parties 
 

(i) A workman shall be entitled to be represented in any investigation 
or enquiry under this clause by :- 
 
(a) An officer of a registered trade union of which he is a 

member. 
 
(b) An officer of a federation of trade union to which the trade 

union referred to in previous sub-clause is affiliated. 
 
(c) Where the worker is not a member of any registered trade 

union, by an officer of a registered Trade union connected 
with or by any other workmen employed in the industry in 
which the workers is employed. 
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(ii) The contractor or sub-contractor shall be entitled to be represented 
in any investigation or enquiry under this clause by an officer of an 
Association of Employers of which he is a  member. 

 
(iii) No party shall be represented by a legal practitioner in any  

Investigation or enquiry under this clause, unless all parties agree. 
 
36.1.19 Safety Provision 
 

The contractor shall comply with all the precautions as required for the 
safety of the workman by I.L.O. convention (No.62)as far as they are 
applicable to the contract. The contractor shall provide all necessary 
safety applications, gears like goggles, helmets, masks, etc. to the 
workmen and the staff. 
 
The contractor shall be responsible for observance by his sub contractor 
of the forgoing provisions 
 

36.1.20 Footwear 
 
The contractor shall at his own expense provide footwear for all labour 
engaged on concrete mixing work and all other type of work involving the 
use of tar, cement, etc. to the satisfaction of the Engineer or his 
Representative, and on his failure to do so the Employer shall be entitled 
to provide the same and recover the cost from the Contractor 
 
The contractor shall deliver to the Engineer’s representative at his office 
on the site a return in detail in such form and a such interval as the 
Employer/Engineer may prescribe showing the supervisory staff and the 
number of the several classes of labour from time to time employed on the 
site. 
 

36.2               Variation in Price 
 
  No escalation shall be payable. 
 
36.2.1  Subsequent Legislation 
 

If, after the date seven days prior to the latest date for submission of Bids 
for the Works, there occurs changes to any National or State Statute, 
Ordinance, Decree or other law or any regulation or bye-law of any local 
or other duly constituted authority or the introduction of any such statute 
ordinance, etc. which causes additional or reduced cost, the same shall be 
certified by the Engineer and shall be paid by or credited to the Employer 
and the Contract Price adjusted accordingly. Notwithstanding the 
foregoing such additional or reduced cost shall not be separately paid or 
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credited if the same shall already have been taken into account in the 
indexing of any inputs to the price adjustments formula in accordance with 
the provisions of Sub-Clauses (1), (2), (3), (4) and (5) of this Clause. 

 
The following items are not to be included in the price adjustment 
calculations: 
 
a. Liquidated Damages. 

 
b. Retention money withheld and released. 

 
c. Advance payments in the form of loan and their repayments. 

 
d. Value of any additional or varied work valued at current price. 

 
e. Payment to nominated subcontractors included as "Provisional 

sums" or "Prime cost" items in the Contract Price. 
 
37.0  Taxation 
 

The Contractor shall pay all taxes, duties, levies, work contract tax etc. of 
the Government provisions of the Income tax Act or as per the advice of 
the Income Tax Authority. Deduction of Income tax/ Works Contract tax/ 
other taxes shall be made from each certificate of payment as per the 
relevant provisions of the Income tax Act or as per the advice of the 
Income tax Authority/ other Competent Authority. 

  
38.0  Co-ordination Meeting  
 

The Contractor shall be required to attend co-ordination meetings with the 
Engineer, the Consultant and the other Contractors during the period of 
Contract at any suitable place as instructed by the Engineer. All costs 
incidental to such interaction shall be to the Contractor's account and no 
claim will be entertained by the Employer/Engineer on this account. The 
Contractor shall ensure that the meeting is attended only by their officials/ 
representatives at appropriate level & as directed by the Engineer  
 

38.1  Engineer’s visit to site  
 

The contractor/his representative shall be required to be present during 
periodical site visit of the engineer along with all the drawings and details 
required by the engineer and make a good vehicle available to the 
engineer at their own cost during his period of stay in town. The contractor 
will make all the places accessible for the smooth visit of engineer at site. 
The contractor will take all permissions and to make all the arrangements 
for visit of any place or any local authority concerned related to the works. 
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39.0  Special Instruction 
 
39.1  Site Information  

 
 The proposed site for the Construction is located at Srigandhadakavalu 
Village, on Magadi Road, North Bangalore about 10 Km from Bangalore 
railway station.    

. 
  The entire works will be liable to be inspected by Chief Technical 

Examiner i.e. CTE /CVC and ISO auditors. The Contractor will provide all 
necessary help required for in this connection. The Contractor will have to 
comply with the procedures/observations/ suggestions of the CTE/ISO in 
respect of quality, specifications, and workmanship in his scope of work, if 
any. No extra payment will be made on this account. However, any 
recovery arising out of the CTE's observation will be borne by the 
Contractor. 

 
39.2  A .Site Development 
 

a)  Proper pumping arrangement should be maintained at site for 
removing water from basement. 

 
b) Proper arrangement of security, safety, transportation, manpower, 

lighting arrangement to be maintained during execution of works at 
night. 

 
c) For rapid excavation contractor has to arrange their own tower crane, 

batching plant and others machinery, tools and tackles needed for the 
work as given in the submitted PQ document. 

 
d) As directed by Engineer proper barricading to be made o that 

surrounding area is free from disturbances. The specification of 
barricading to be got approved by Engineer. External face of 
barricading to be nicely painted and written he name of Employer, 
Consultant & project only. No sign board of contractor is allowed 
unless permitted by Engineer in writing. 

 
e) For diversion of under ground services proper arrangement to be made 

by the contractor with the approval of Engineer.  
   
  

B) Statutory Requirements 
 

  Contractor is responsible for obtaining approval from local electrical 
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inspector & water & Sewer line connection, tree cuttings, permission for 
borewell and others local Statutory requirements if any  from local 
Authorities and any structure made / to be made of work, which is not in 
the approved plan, by the local authority. All the statutory expenditure 
incurred towards payment to the local body for getting local Electric 
inspector, sewer line and water supply connection for Employer will be 
reimbursed on the production of proof of payment. The contractor will be 
promptly extended all assistance in this connection.  
 

39.2.1  Contractor's Working Area 
 

Suitable working area will be provided by the Engineer to the Contractor.  
The Contractor may have to carry out some cutting / filling work for making 
his working area. The cost of all such Works shall be deemed to have 
been included in the rates and prices quoted for the Works and no extra 
payment shall be made on this account. 

 
39.2.2  Contractor's Temporary Structures 
 

The Contractor may, at his own expense and subject to the approval of 
the Engineer and statutory authorities, construct offices, stores, Workshop 
in the area allocated to him and remove the same as per the orders of the 
Engineer on completion of Works. The Contractor shall furnish such 
details of his Temporary Works as may be called for by the Engineer and 
the Contractor shall satisfy the Engineer as to their safety and efficiency. 
Engineer may direct those Temporary work which he considers unsafe or 
inefficient be removed and replaced in a satisfactory manner. The 
Contractor shall immediately follow Engineer's directions/instructions. 

 
The Contractor shall make his own arrangement at his own expense for 
labour camp / accommodation of his labour and staff and their 
conveyance to Site as no workers/ staff shall unless with the specific 
approval of the Engineer be allowed to stay within the Site. Gate passes 
shall be issued by the Engineer to authorise the Contractor's staff and 
workers to enter the Site. 

 
 
39.2.3  Procurement of Various Materials 
 

The Employer will not supply any construction materials required for the 
Works under this Contract. The Contractor must, therefore, make his own 
arrangements for timely procurement of various materials including steel 
and cement. Prior approval of each and every material including steel 
cement, aggregate, bricks etc or any other fittings & fixtures to be taken 
from engineer before its procurement to site. However, in case of 
excessive delay in procurement of various materials ,the engineer may 
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also take decision of procurement of material directly and the cost will be 
recovered from the contractor. 

 
39.2.4  Water Supply & Power Supply 
 
  The Contractor shall make his own arrangement for water supply at Site 

for drinking as well as construction purposes at his own cost. The 
Contractor shall also make his own arrangements for power supply at Site 
for construction, testing & commissioning of all services and general use 
at his own cost. 

   
  Non-availability of power supply and/or water from whatever source shall 

not entail any additional claims or extension of Contract period in this 
account. The contractor will provide water &electricity to the Engineer’s 
office free of cost for the required quantity by the engineer’s site office. 

 
 
39.2.5  Site office  
 
  Contractor has to provide within 15 days of issue of letter of Award at his 

own cost a reasonably furnished site office accommodation having a 
sample room, Air conditioned meeting room & staff rooms along with 
toilets, Electricity, RO drinking water, pantry, one refrigerator (165 lit) and 
file storage facility along with computers & laser printers and its 
consumables, a telephone with STD facility & internet (broadband) and 
vehicle/Car of good running condition inclusive of all services like driver, 
consumables and maintenance etc at any time for exclusive use of 
Engineer/HSCC round the clock during the currency of the Contract till 
defect liability period to HSCC as per requirements given by the Engineer 
   

39.2.6  Temporary Fencing 
 
   The Contractor shall at his own expense, erect and maintain in good 

condition temporary fences and gates along the boundary of the areas 
assigned to him for the purpose of execution of the Works as per 
approved specification by engineer .  

   
  On all the fencing work the name of client and consultant will only appear 

and in no case the name of contractor is allowed on any board or sheets 
of fencing. The format of signboard & fencing board will be approved by 
Engineer. The suitable place & size of board for the name of 
agency/agencies to be shown by Engineer. 

  
The Contractor shall, except when authorised by the Engineer, confine his 
men, materials and plant within the Site of which he is given possession. 
The Contractor shall not use any part of the Site for purposes not 
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connected with the Works unless prior written consent of the Engineer has 
been obtained. Access shall be made to such areas only by way of 
approved gateways. After the successful completion of work all the 
temporary fencing will be dismantled / removed by the contractor and all 
the dismantled / removed material from here shall be the property of the 
contractor. 

 
 
39.2.7  Mix Design of Concrete 
 

The contractor shall carry out the mix design of relevant item of concrete 
from a reputed institution/laboratories as approved by Engineer at his own 
expenses within 15 days from notification of award. Prior approval of 
engineer is to be taken before the samples (Cement, Coarse & fine 
aggregates) sent to the Institution for Mix design. The decision of engineer 
shall be final and binding for above.  

 
39.2.8  Testing of Materials 

 
All materials used in the works shall be subject to inspection and test. The 
Contractor shall carry out sampling of such materials and making of 
concrete test cubes as per the appropriate Indian Standards and as 
directed by the Engineer. The contractor shall deliver the samples of 
materials and concrete test cubes to the site office of the Engineer at site 
office/Site Testing Lab in a manner as directed by engineer who will 
inspect the same and then order for testing of materials and concrete 
cubes.. 

 
The Contractor shall arrange for testing of materials normally in site 
testing lab but samples may be sent outside testing laboratories if 
necessary. The delivery of the samples shall be undertaken by the 
Contractor. The cost and charges for sampling of materials and concrete 
cubes and delivering the same   to the office of the Engineer and/or other 
places including all incidentals in connection with the same as directed by 
the Engineer and the testing charges there of shall be borne by the 
Contractor and shall be deemed to be included in the rates and prices 
quoted in the Bill of Quantities. The results of the tests carried out shall be 
binding on the Contractor who shall comply with any rectification 
measures that the Engineer may deem fit and order to be executed by the 
Contractor as a result of testing. 

 
39.2.9  Approval of Samples prior to use 
 

The Contractor shall submit the samples of all materials,(Whether in list of 
approved make or not in list of approved make) he proposes to use in the 
Works for prior approval of the Engineer. A sample room shall be 
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maintained at Site in which all approved samples shall be kept for 
comparison with materials being used at Site.  

 
39.2.10 Bar Bending Schedule 
 

Contractor shall prepare bar bending schedules in the prescribed 
proforma as approved by the Engineer for prior approval of the Engineer. 
However, the approval does not relieve the Contractor from his liability for 
bending, placing and binding reinforcements as per the approved 
drawings. 

 
39.3 (a) Working drawings/ Shop drawings/Design :  
 

The drawings supplied by the engineer have been listed in the tender 
documents.  
 
These drawings are indicating for the purpose of detailing the intent and 
requirement of the contracts. The contractor shall take into consideration 
by space allocated for equipments before ordering them to ensured that 
the equipment would fit in the space provided with necessary clearances 
required as per the relevant standard/ manufactures recommendations. 

 
Structural and architectural drawings will be provided by HSCC however 
to ensure the uninterrupted progress of work and timely completion, the 
contractor will do further detailing as per site requirement at his own.  

 
Detailing and shop drawings of all   services will have to be done by the 
contractor based on the schematic and other details provided by HSCC or 
local authorities. The work will be executed by the contractor based on the 
approved drawing from the concerned authority and accordingly contractor 
will be responsible for obtaining final NOC/clearance from concerned 
authority.   

 
The contractor shall submit to the Engineer for approval details of all 
proposed equipments, accessories, equipment characteristics and 
capacity details of all equipment, accessories and devices etc. as per the 
specifications and required by the Engineer. 
 
 
These drawings and details shall also contain details of construction ,size, 
arrangement, operating clearances, performance characteristics and 
capacity of all items of equipments and also details of all related items of 
work by other discipline. 

   
  All drawings to be signed by authorised contractor’s representative with 

name, seal and date before submission to Engineer.  
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39.4  "AS MADE" Drawings 
 

The Contractor shall supply two complete sets of "As Made" Drawings on 
polyester tracing film 75 micron thick and also on computer pen drive and 
three prints showing details of all the Works as executed. The drawings 
and prints shall be delivered to the Engineer within one month of 
completion of the various Sections of the work or at such other times as 
directed by the Engineer. The drawings shall be fully dimensioned with the 
Engineer's standard title block or as approved by the Engineer. The cost 
of making the "As Made" drawings shall be deemed to be included in the 
rates quoted in the Bill of Quantities. 

 
 
39.5  Monthly Progress Photograph 
 
  The Contractor shall supply to the Engineer a pen drive, negative and 

three prints of colour progress photographs in good quality album with two 
copy at site and one copy at HSCC Head Office of such portions of the 
work in progress or completed works every month end or as directed by 
the Engineer. The pen drive, negative and the photographs shall become 
the property of the Employer. The photographs shall be of approximate 
size 169 mm x 115 mm each. The photographs shall be mounted in 
albums approved by Engineer and shall be suitably inscribed and 
captioned. The albums in a chronological order shall be handed over to 
the Engineer. No pen drive prints or the negatives may be supplied to any 
persons without the authority of the Engineer. All photographs to be taken 
from digital camera and software to be provided for transformation it to the 
computer. The photographs may be up to 100 nos per month as required 
by engineer. An amount of Rs. 10,000/- will be deducted from running bill 
for non-submission of photographs as required.  

 
 
39.6   Programme of Work and Progress Reports 
 

The Contractor shall submit to the engineer within two weeks of the Award 
of contract, Six copies of detailed schedule showing in an approved form 
of the estimated dates of commencement and completion of different parts 
/ dates of works including the expected dates for completion of the various 
sections of the work. The detailed schedule shall be such as it can be 
updated monthly or as directed by the Engineer. Six copies of he revised 
schedule shall be supplied to the Engineer as & when it is revised. The 
schedule will be in two parts. The first part  will consisted of schedule for 
detailing, preparation & submission of shop drawings and second part  for 
schedule for execution. The schedule will be only detailing of original 
schedule submitted along with tender. 
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The Contractor shall submit to the Engineer before the second day of 
every week, a progress report for the preceding week showing the unto 
date progress and progress during the preceding week on all items of 
each section of the Works in relation to and in consideration of the 
detailed Schedule. 

 
39.7  Metric Units 
 

Metric units have been used in the specifications and on all the drawings. 
 
If any materials described in the Contract or ordered by the Engineer are 
described by dimensions in the metric units and the Contractor can not in 
accordance with the Contract, procure such materials in the measure 
specified in sufficient time to avoid delay in the performance of his other 
obligations under the Contract, but can obtain such materials in other 
measure to dimensions approximating to those described in the Contract 
or ordered by the Engineer, then the Contractor shall henceforth give 
notice to the Engineer of these facts stating the dimensions to which such 
materials are procurable in the other measure. As soon as practicable 
after the receipts of any such notice the Engineer shall give an order to the 
Contractor which shall either 

 
(a) Direct the Contractor to supply such materials to the dimensions 

stated in his said notice to be procurable instead of the dimensions 
described in the Contract or originally ordered by the Engineer, or 

 
(b) Direct the Contractor to make some other variation whereby the 

need to supply such materials to the dimensions described in the 
Contract or originally ordered by the Engineer will be avoided. 

 
39.8           Field Materials Testing Laboratory 
 
39.8.1.1 The Contractor shall provide ,furnish, man and maintain a laboratory at his 

own cost for the Testing of bricks, concrete cubes, construction materials, 
soil and any other materials in accordance with (Indian Standards and 
CPWD norms etc.) the directions of the Engineer. 
 
Whenever directed by the engineer the contractor shall permit other 
contractor working for the employer on the project to use field- testing  
laboratory on payments as fixed by the Engineer. Such payments will be 
made directly by the other contractor using the laboratory. 

 
39.8.1.2 The laboratory shall be equipped and manned by the Contractor at his 

own cost with all necessary apparatus to carry out the above mentioned 
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tests in accordance with relevant Indian Standards or equivalent approved 
Standards. 
 
i) Cement testing: 
 

Tests for fineness, Strength, setting time and soundness in 
accordance with IS:4031. 

 
  ii) Concrete Testing: 
 

Test for workability, proportions, density and strength in accordance 
with IS:516 and 1199.In particular the cube testing machine shall 
be cable of exerting a slowly applied force up to 200 tonnes and the 
platens shall be suitable for crushing both 150mm and 200 mm 
cubes. A Vibrating table of suitable design shall be provided for 
compaction of cubes. 

 
  iii) Aggregate Testing: 
 

In accordance with IS: 2386 (part I to VIII) for the following tests on 
both fine and coarse aggregates: 

 
a. Sieve analysis 
b. Determination of bulk density and voids on fine aggregates only: 
c. Determination of moisture content, specific gravity and 

absorption on coarse aggregates only: 
d. Determination of specific gravity and absorption 

 
The contractor shall carryout inspection, testing, checks and also shall 
maintain records of inspection, testing & checks of material, works and 
activities related to construction works in the ISO 9001 quality system 
formats, checklists etc. to be given by consultant during execution period. 
After getting approval from the Engineer, The contractor shall print at his 
own cost all forms, tables, formats etc.  

 
39.8.1.3 The laboratory shall be connected to the main water and electricity  
  Services. It shall also be supplied with portable gas equipment. 
 
39.8.1.5      On completion of the Maintenance period, the laboratory is to be dismantled 

and removed from Site. The dismantled materials and equipment shall be 
the property of the Contractor. 

 
40.0 Rates/Prices 
 

The quoted rates/prices for the items shall be complete in all respect 
including all labour, material, plant and machinery, tools and tackles, 
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batching plant and  pumps  for RCC work including water & electricity, all 
taxes, duties, levies, octroi, statutory levies applicable from time to time 
and considering others conditions as specified in SCC etc. The Contractor 
should quote his rates/prices accordingly for the complete items in all 
respects. 
 
 

41.0 Compliance of Statutory Obligations for obtaining completion 
certificates : 
 
The Contractor shall comply all the statutory obligations and obtain all 
required clearances to implement the project without any financial 
repercussions to HSCC/Employer and ensure all follow up actions with the 
local authorities in this respect for smooth completion of the project. All 
statutory charges to get any NOC, clearances from local authorities to be 
obtained by the contractor and the charges towards the NOC shall be 
reimbursed after submitting the bills/documentary evidences along with 
RA bills/final bill. The contractor is required to obtain all NOC, completion 
& Occupancy certificates from respective local bodies as under:  
 
i) Pollution control Board, ii) Environment clearances, iii) NOC form fire 
department, iv) Lift licence, v) Chief Electrical Inspector CEA, vi) Municipal 
authority/BMC vii) Airport Authority, viii) Tree cutting, ix) Explosive 
department, x) Jal Board/Municipal authority for water and sewer 
connection, xi) And any other statutory requirement to occupy the building 
and run the services in all respect. Contractor shall organise all 
inspections of concerned authorities & obtain the NOC’s within the time for 
completion. 
 
The contractor is required to submit the relevant drawings like completion 
Drawings and any other statutory documentary requirements of local bodies in 
copies as per requirement to obtain the above etc. at their own cost.  

 
 
42.0 Incentive  for early completion 

   
In case, the contractor completes the work in all respect ahead of 
scheduled completion time , a bonus @ 1% ( one percent ) of the 
tendered value per month computed on per day basis , shall be payable to 
the contractor subject to a maximum limit of 5% ( five percent ) of the 
tendered value. The amount of bonus, if payable, shall be paid along with 
final bill after completion of work. 
  

43.0  Unpriced Bids 
   
  The un-priced copies of the purchase orders of major items/equipments 

and of subcontracts placed by the Contractor shall be furnished to the 
Engineer. 
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44.0  Milestone 
 

The contractor shall submit mile stones for procurement of all the bought 
out items and completion of all the major activities including details of 
manpower proposed to be engaged for each activity. 
 

  
45. Approval of Make :    
 

a.  Engineer may add any equivalent approved make with price                               
adjustment. 

 
b. In case of non availability / monopolistic attitude of any approved 

make, engineer decision to introduce any other make shall be final 
with suitable price adjustment. 

 
c.  Approved make of same item under different sub heads are 

interchangeable. 
 

d. The same criteria for approval of electrical, HVAC, plumbing, fire 
fighting works and other specialised agency will be followed, as per 
undertaking submitted by the Contractor during pre qualification. 

 
 
46.  RCC WORKS 
 

Suitable batching plant with pumping arrangement required for the project 
to be installed at site for the all RCC works. In case  break down of the 
batching plant suitable alternative arrangement like RMC to be made by 
the contractor to avoid any interruption in RCC work. The alternative 
arrangement of RMC plant with engineer’s advance approval of design 
mix to be kept ready for such emergency so that RCC can be readily 
available within 12 hrs of break down of batching plant.  

 
47.  Extra/Substituted items: The items shall be analysed based on  the 

following norms :  
 

i. If in the opinion of the Engineer, the variation is of minor nature 
which does not call for any adjustment in price , the decision of the 
Engineer will be final. In other cases, the rates for additional altered 
or substituted work shall be determined by the Engineer in the 
following manner : 

 
ii. If the rate for additional, altered or substituted item work is specified 

in the schedule of quantities, the contractor shall carry out the 
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additional altered or substituted item at the same rate. In the case 
of composite tenders, where two or more schedule of quantities 
and rates from part of the contract, the applicable rate shall be 
taken from the schedule of quantities and rates of that particular 
part in which the deviation is involved, failing that at the lowest 
applicable rate for the same item of the work in the other  schedule 
of quantities and rates. 

 
iii. If the rate for altered , additional or substituted work is not specified 

in the Schedule of Quantities , the rate / price for such item shall be 
derived from the rate/price for the nearest similar item specified 
therein. In the case of composite tenders, where two or more 
schedule of quantities and rates from part of the contract the rate 
shall be derived from the nearest similar item in the schedule of 
quantities and rates of that particular part of the work in which 
deviation is involved, failing that from the lowest of the nearest 
similar item on other schedule of quantities and rates. 

 
iv. If the rate for any additional , altered or substituted item of work 

cannot be determined as per clause no 52.1.3 above , payment 
shall be made on the basis of rates provided for corresponding 
items in CPWD Delhi Schedule of Rates (DSR) 2007 multiplied by 
the ratio of the contract amount worked out on the basis of the 
rates quoted by the  contractor  and on the basis of the rates lying 
in the DSR 2007 

 
v. If the rate/price for any additional, altered or substituted item of 

work can not be determined in any of the methods specified above, 
the such work shall be carried out at the market rates. 

 
a) The analysis of items enclosing actual observation sheets, photocopy 

of pages of DAR, original paid bills and vouchers to be submitted at 
site 

 
b) Labour rates will be taken from local body /collector rates of that area 

for minimum wages 
 
The claim and analysis will not be accepted unless proper analysis with 
supporting documents are submitted. 
 
No extra item will be paid unless prior administrative approval of engineer 
is taken in writing for its execution with tentative rates and total cost 
involved. 
 

48.  Financial capability:  The contractor must have the financial capability to 
continue the work uninterrupted at site incase the payment is delayed upto 
4 (four) months due to any reason.  
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No time extension will be considered for delay in payment upto four 
months.  

 
 
49.  Details required along with submission of running/final bills 
 

Clause 33.0 under Certificates & Payment contractor is required to submit 
following details/documents along with every running/final bill without 
which bills will not be processed. 

 
1. Bills of every section of work as provided in BOQ to be prepared 

separately and submitted all together. In case there is no billable amount 
of any section of work, the same should be clearly indicated zero value 
during the period of bill. 

 
2. Complete measurement details along with location of each measurement 

should be clearly indicated. 
 
3. Authorised representative of contractor with name & seal to sign on each 

page of bill submitted. 
 
4. Carryover and brought forward for each & every quantity to be indicated in 

the bill. 
 

5. The running bill should contain the measurement of items executed during 
the period of bill. Full measurement may be given in pre final/ final bill. The 
measurement of all concealed items should be made before covering 
them. 

 
6. All the copy of challan of materials, bills and test certificates, specially of 

the items on which secured advance has been claimed, steel, cement, 
sand, aggregates, bricks, any plumbing material, Aluminium, 
waterproofing material etc. should be submitted alongwith the every bill.  
Actual measurement of secured advance to be submitted for verification of 
Engineer. Rate of secured advance material to be verified by Engineer 
independently. Secured advance on approved make material will only be 
payable. 

     
7. Manufacturer Catalogue for aluminium and other items for verification of 

standard unit weight and checking that material is as per specification 
should be submitted. 

 
8. Weight slip of reinforcement steel and aluminium and any other material 

as required by Engineer Representative from authenticated source like 
Dharam Kanta should be submitted. 
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9. The computerised soft copy of the entire bill shall be submitted alongwith 
the bill.  

 
10. Correction as made by Engineer Representative should be incorporated 

by the contractor and corrected copy in three copy should be submitted for 
payment. Date of submission of bill will be reckoned from the date of 
submission of corrected bill.  

 
11. Material consumption statement should be submitted alongwith every bill. 

 
12. Bill should be indexed properly and each page and correction if any 

should be signed and stamped by the authorised representative of he 
contractor and acceptance should be given . 

 
13. Copy of challan of submission of PF & ESI and any other relevant as 

required from time to time should be submitted.   
 
14. Contractor shall maintain a check list at site duly marked on drawing for 

the items/works already measured till previous bill should be submitted 
alongwith the bill. 

 
15. Register for steel, cement, water proofing material, concealed item etc. 

should be maintained at site in the standard format of CPWD duly 
modified by Engineer Representative as per requirement. Monthly 
statement should be submitted along with the bill. 

 
16. Power of attorney of authorized person on behalf of contractor to be 

submitted. Contractor must ensure that all papers /Measurement book to 
be signed by authorized person with measurement date, date of start & 
date of completion etc. 

 
17. Copy of duly certified bank guarantee from bank, performance BG, 

insurance policies as required in terms of contract to be enclosed with first 
RA bill. 

 
18. All overwriting, alterations have been countersigned by the authorized 

person with date. 
 

19. Approval of extra item if any conveyed to be enclosed. 
 

20. Contractor must ensure, in case of time extension, confirmation of 
extended validity of insurance, performance BG upto Defect liability period 
as per contract and a copy of approved time extension to be submitted. 

   
21. Contractor must authorise their representatives competent for verification 

of measurement at site and these person should be available at site. 



HSCC/NIUM-PH-III/2011  SCC-37 

 
22. Contractor is required to submit all test certificates of items claimed in bill 

for payment or for secured advance payment. Any item not meeting the 
test criteria’s will not be considered for payment.  

 
23. All the pages and enclosures of bills to be stamped with name and 

designation of the person with full signature of contractor’s and PEC’s site 
incharge before submission to the engineer.  

 
In addition to above any other document and details as required for checking, 
verification and timely processing of bill.      
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ADDITIONAL SPECIFIC CONDITIONS OF CONTRACT 
AND 

SPECIFICATIONS 
 
 (A)   RELATING TO CIVIL, PLUMBING & fire fighting WORKS 
 
1.0  General 
 
1.1  The following Additional Specific Conditions and specification shall be 

read in conjunction with General Conditions of Contract and Specific 
Conditions of Contract. If there are any provisions in these Additional 
Specific Conditions which are at variance with the provisions in the above 
mentioned documents, the provisions in these Additional Specific 
Conditions shall take precedence. 

 
1.2  These additional specific conditions and specification shall be considered 

as an extension and not as a limitation of obligation of the preference. 
 
  * The CPWD General Specification for Electrical works: Part V Down 

Comer System for fire fighting-1985. Termination used in the bid 
shall also be accordance with CPWD. 

 
  * For items not covered in CPWD Specification, the work shall be 

done as per the latest relevant IS Code of practice. 
 
  * For item not covered by any of the above the installation shall be 

done as directed by the Engineer and as per sound engineering 
practices. 

 
2.0  Scope of Contract 
 
2.1  The scope of work covers the supply, erection, testing and commissioning 

of the Civil, Plumbing, Fire Fighting & Electrical Systems, Landscaping 
works which also includes all detailed shop drawings, testing and 
commissioning of components and accessories. 

 
  * Civil works, plumbing & Fire Fighting works, Fire Alarm System. 
  * Electrical works. 
 
2.2  The work shall be carried out in conformity with the plumbing drawings 

and the requirement of architectural, electrical, structural, and other 
specialised service drawings by the agency approved by Engineer. 
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2.3  The Contractor shall make provision of hangers, sleeves, structural 
openings and other requirements well in advance to hold up progress of 
the construction schedule. 

 
2.4  The said Contract comprises of furnishing of all materials, equipment, 

labour & transportation etc. necessary to render the installation fully 
operational as per the intent of specification and drawings, including any 
necessary adjustment or corrections. The installation shall be all in 
conformity with local laws covering such installation. 

 
3.0  Contract Drawings 
 
3.1  The drawings issued with the Bid are diagrammatic only and indicate the 

extent and general arrangement of the installation. Drawings shall not be 
scaled. 

 
3.2  The Contractor shall follow the Bid drawings for preparation of his detailed 

sanitary, plumbing & fire fighting & Shop drawings and for subsequent 
installation work. He shall check the drawings of other services to verify 
spaces in which his work will be installed. The Contractor shall examine all 
Architectural, Structural, Plumbing and other services drawings before 
starting the work and report to the Engineer any discrepancies and obtain 
clarification. Any changes found essential to coordinate installation of this 
work with other services, shall be made with prior approval of the 
Engineer. 

 
4.0  Shop Drawings 
 
4.1  With in two weeks after Award of the Contract, the Contractor shall furnish 

for approval of the Engineer, three sets of detailed sanitary, plumbing, fire 
fighting ( external & internal), Pump room & Shop drawings of all 
equipment and materials required to complete the work as per 
specifications. These drawings shall contain details of construction, size, 
arrangement, operating clearances, performance characteristics, and 
capacity of all items of equipment, as also the details of all related items of 
work of other trades. All shop drawings to be made in accordance with 
latest fire safety norms & to be got approved by the authorities before it is 
finally approved by Engineer before start of work. 

 
4.2  All drawings necessary for assembly, erection, maintenance, repair and 

operation of the equipment shall be furnished and different parts shall be 
suitably numbered for identification and ordering of spare parts. 

 
4.3  When the Engineer makes any amendments in the above drawings, the 

Contractor shall supply fresh sets of drawings with the amendments duly 
incorporated, along with the drawings on which corrections were indicated. 
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4.4  No material or equipment may be delivered or installed at the job Site until 

the Contractor has in his possession, the approved Shop drawings for that 
particular material or equipment. 

 
4.5  After approval of the drawings by the Engineer, the Contractor shall further 

furnish six sets of Shop drawings for the exclusive use of and retention by 
the Engineer. 

 
4.6  Approval of drawings by the Engineer shall not relieve the Contractor of 

any part of his obligation to meet all the requirements of the Contract or of 
the correctness of his drawings. The Engineer's approval of specific item 
shall not mean the approval of the assembly of which it is a component. 
The Contractor shall be responsible for and is to bear the cost for all 
alternations of the works due to discrepancies or omission in the drawings 
or other particulars supplied by him, whether such drawings have been 
approved by the Engineer or not. 

 
4.7  Where the work of the Contractor has to be installed in close proximity to, 

or will interfere with the work of other trades, the Contractor shall assist in 
working out the space conditions to make a satisfactory adjustment. If so 
directed by the  Engineer, the Contractor shall prepare composite working 
drawings and sections to a suitable scale not less than 1:50, clearly 
showing how his work is to be installed in relation to the work of other 
trades. If the Contractor installs his work before coordinating with other 
trades, or so as to cause any interference with the work of other trades, he 
shall make all the necessary changes without extra cost. 

 
4.8  All shop drawings & detail drawings will be made as per requirements of 

local authorities & tender drawings incorporating all latest regulations & 
requirements. No separate drawings will be issued for making shop 
drawings. 

 
5.0  Samples and Catalogues 
 
5.1  Prior to ordering any equipment/ material/ system, the Contractor shall 

submit to the Engineer, the catalogues, along with samples from approved 
list of manufacturers. No material shall be procured prior to the approval 
by the Engineer. 

 
 
5.2  Approval of Materials  

 
All materials used on the Works shall be new and of the best quality 
available, conforming to the relevant specifications and as per good 
Engineering practice. Prior approval shall be obtained in writing from the 
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Engineer for all materials proposed and when necessary, approved 
sample duly identified and labelled shall be deposited with the Engineer 
and shall be kept at Site. List of approved make indicates make / 
manufacturer generally acceptable but final choice of make / manufacturer 
of material & models shall be with the Engineer. 

 
6.0  Material and Equipment 
 
6.1  All material and equipment shall conform to the relevant Indian Standards. 
 
6.2  Where interfacing occurs, equipment shall be mutually compatible in all 

respects. 
 
6.3  Where an item of equipment, other than as specified or detailed on the 

drawings, is approved by Engineer, requires any re-design of the 
structure, partitions, foundation, piping, writing or any other part of the 
mechanical, electrical or architectural layout, all such re-design, and all 
new drawings and detailing required therefore, shall be prepared by the 
Contractor at his own expense and approval obtained by the Engineer. 

 
6.4  All similar equipment, materials, removable parts of similar equipment etc. 

shall be inter-changeable with one another. 
 
7.0  Conformity with Statutory Acts, Rules and Standards 
 
7.1 The installation shall be in conformity with the Bye-laws Regulations and 

Standards of the local authorities applicable to the installations. But if the 
specifications and drawings call for a higher standard of materials and/or 
workmanship than those required by any of the above regulations and 
those required by any of the above regulations and standards, then the 
specifications and drawings shall take precedence over the said 
Regulations and Standards. 

 
7.2 However, if the drawings or specifications required something, which 

violates the Byelaws and Regulations, then the Bye-laws and Regulations 
shall govern the requirement of this installation. 

 
7.3           Indian Standards : The System / Components shall conform to 

relevant Indian standards wherever they exist and to the national Building 
Code Amended up to date. 

 
7.4  Nothing in these Specification shall be constructed to relieve the 

contract of his responsibility for the design. Manufacture and installation of 
equipment with all its accessories in accordance with applicable statutory 
regulations and safety codes in force. 
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8.0  Manufacturer's Instructions 
 
8.1  Where manufacturers have furnished specific instructions relating to the 

materials and equipment used, covering points not specifically mentioned 
in these documents, manufacture's instructions shall be followed. 

 
9.0  Training and Operating Instructions 
 
9.1  If required by the Engineer, the Contractor shall at no extra cost train 

members of the maintenance staff either at his or the subcontractor's 
workshop or at such other place or places as may be considered suitable 
by the Engineer. 

 
9.2  Upon completion of all work and all tests, the Contractor shall furnish the 

necessary skilled labour and helpers for operating the entire installation for 
a period of fifteen (15) working days. During this period, the Contractor 
shall instruct and train the Engineer's representative in the operation, 
adjustments and maintenance of all equipment installed. 

 
9.3  The Contractor shall submit to the Engineer a draft copy of comprehensive 

operating instructions and maintenance schedule for all systems and 
equipment including in this Contract. This shall be supplemented, not 
substituted, by manufacturer's operating and maintenance manuals. Upon 
approval of the draft, the Contractor shall submit to the Engineer four (4) 
complete bound sets of operating and maintenance schedules along with 
manufacturers printed literature. 

 
10.0  Inspection and Testing 
 
10.1  The Engineer reserves the right to request inspection and testing at 

manufacturer's Works at all reasonable times during manufacture of items 
for this Contract. 

 
10.2  The Engineer or his authorised representative shall have full power to 

inspect the materials and workmanship at the Contractor’s Works or at 
any place from which the materials or equipment is obtained. Acceptance 
by the Engineer of any material or equipment shall in no way relieve the 
Contractor of his responsibility for meeting the requirements of the 
specifications. All incident expenditure like travelling, boarding and lodging 
etc shall be born by the contractor. 

 
10.3  Routine and typical tests for the various items of equipment shall be 

performed at the Contractor's Works and test certificates furnished. 
If required by the Engineer, the Contractor shall permit the authorised 
representative of the Engineer to be present during any of the tests. 
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10.4  After installation has been virtually completed, the Contractor shall carry 

out under the direction and in the presence of the representative of the 
Engineer such tests and inspections as have been specified, or as the 
representative shall consider necessary to determine whether or not the 
full intent of the requirements of the drawings and specifications have 
been fulfilled. In case the work does not meet the full intent of the 
drawings and specifications and further tests are considered necessary, 
the Contractor shall carry them out and bear the expenses thereof. 

 
10.5  The Contractor shall provide all necessary instruments such as 

Theodolite, Dumpy level, steel tapes, weighing machine, plumb bobs, 
spirit levels, hammers, micrometers, thermometers, hydraulic testing 
machine, smoke test machine and labour for testing. The Contractor shall 
make adequate records of the test procedures and readings, shall repeat 
any tests requested by the Engineer and shall provide test certificates 
signed by an properly authorised person. Such test certificates shall cover 
all Works. All such equipments shall be tested for calibration at any 
approved laboratory. 

 
10.6  If test fail to demonstrate the satisfactory nature of the installation or any 

part thereof, then no claims for the extra cost of modifications, 
replacement or retesting will be considered. The decision of the Engineer 
shall be regarded as final as to what constitutes a satisfactory test. 

 
10.7  The above general requirements as to testing shall be read in conjunction 

with any particular requirements specified elsewhere. 
 
11.0  Test Certificates 
 
  The contractor shall submit test certificates for all the materials / systems. 

These shall be issued by a government recognized inspection office 
certifying that all Equipment, Materials, Construction and function are in 
agreement with the requirements of these specification and accepted 
standards. 

 
12.0  Performance Guarantee/Retention Money 
 
12.1  It is clearly understood that the specifications, drawings, schedule of 

quantities for fire fighting system are for bidder’s guidance only. The 
bidder shall carry out necessary calculation and provide alternative 
equipment required to achieve the specified level of fire fighting required 
for human safety. Complete sets of Architectural Drawings are available at 
site in the Engineer’s office and reference may be made to these drawings 
as required for calculations or for other details. The contractor shall also 
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guarantee that performance of various equipments, individually, shall not 
be less than, the quoted ratings. 

 
13.0  Quiet Operation and Vibration 
 
13.1  All equipment shall operate under all conditions of load without any sound 

or vibration, which is objectionable in the opinion of the Engineer. In case 
of rotating machinery, sound or vibration noticeable outside the room in 
which it is installed or annoyingly noticeable inside its own room, shall be 
considered objectionable. Such conditions shall be corrected by the 
Contractor at his own expense. 

 
14.0  Accessibility 
 
14.1  The Contractor shall locate all equipment, which must be serviced, 

operated or maintained in fully accessible positions. The exact location 
and size of access panels, required for each valve or other devices 
requiring attendance, shall be finalised and communicated well in time, to 
be provided in the normal course of work, failing this, the Contractor shall 
make all the necessary repairs and changes at his own expense. 

 
15.0  Electrical Installation 
 
15.1  The electrical installation shall be in total conformity with the control wiring 

drawings prepared by the Contractor and approved by the Engineer & 
shall be connected and tested in the presence of an authorised 
representative of the Contractor and of the Engineer. 

 
15.2  It is to be clearly understood that the final responsibility for the sufficiency, 

adequacy and conformity to the Contract requirements of the electrical 
installation work lies solely with the Contractor. 

 
16.0  Completion Certificate 
 
16.1  On completion of the installation, a certificate shall be furnished to the 

Engineer, by the Contractor, countersigned by the licensed supervisor 
under whose direct supervision the installation was carried out. This 
Certificate shall be in the prescribed form as required by the local 
authority. On the basis of this certificate ,the Contractor shall arrange for 
inspection of installation by the concerned local authorities. 

 
16.2  The Contractor shall be responsible at his own cost for getting the 

installation duly approved by the Authorities concerned. 
 
17.0  Completion Drawings 
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17.1  At the completion of the work in all respects, the Contractor shall at his 
own cost submit to the Engineer 4 (four) sets of layout drawings drawn at 
the approved scale indicating the installation. These drawings shall clearly 
indicate the complete plant layouts, and piping layouts, location wiring, 
exact location of all the concealed piping, valves, controls, wiring and 
other services. The Contractor shall also submit 4(four) sets of 
consolidated control diagrams, technical literature on all automatic 
controls and complete technical literature on all equipment and materials. 
The Contractor shall frame under glass, in the plant room all consolidated 
control diagrams and all piping diagrams. 

 
18.0  Rates 
 
18.1  Quoted rate includes any materials, equipment, appliances and incidental 

work not specifically as being furnishing or installed, but which are 
necessary and customary to make a complete installation. 

 
18.2  The Contractor shall check at all stages and supervise at the point of 

connection the associated civil, electrical and plumbing works like 
underground and overhead tanks, power supply and installation of 
makeup water connection, drain connection in the fire fighting tanks and 
vicinity of plant room etc. In case of any discrepancy, all rectifications etc, 
required as a failure to do so, shall be carried out by the Contractor at his 
own expenses. 

 
19.0  Check List  
 
19.1  The Contractor shall provide to the Engineer 4(four) copies of a 

comprehensive maintenance checklist and shall post a copy of it in the 
Plant Room. The checklist shall be a list of each piece of equipment in this 
Contract, and shall provide a space for each of the next fifty-two weeks to 
record the maintenance provided to and status of various equipment. 
Each month at the time of inspection, the Contractor shall certify on this 
check list that he has examined each piece of equipment and that, in his 
opinion, it is operating as intended by the manufacturer, and that all 
necessary intention has been performed. 

 
20.0  Repairs 
 

All equipment that requires repairing shall be immediately serviced and 
repaired. During the maintenance period, all parts and labours shall be 
furnished at no extra cost to the Engineer. 

 
21.0  Control System 
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During the maintenance period, once each month the Contractor shall 
check all controls in various areas to ensure that these are functioning as 
designed. This shall apply to all pressure switches and pressure gauges, 
contactors, relays, controller switches, high and low pressure cut-outs etc. 

 
22.0  Reference Points 
 
22.1  Contractor shall provide permanent bench marks, flag tops and other 

reference points for the proper execution of work and these shall be 
preserved till the end of Works. 

 
 
22.2  All such reference points shall be in relation to the levels and locations, 

given in the Architectural and plumbing drawings. 
 
23.0  License and Permits 
 
23.1  Contractor shall hold a valid plumbing, electrical, HVAC license issued by 

the Municipal Authority or other competent authority under whose 
jurisdiction the work falls. 

 
23.2  The contractor has to take all the approvals of local bodies for all the 

addition/deletion over the approved building plans which are to be given 
by HSCC. The documents/drawings to be prepared and submitted in the 
manner desired by them after the same is approved by HSCC. Contractor 
has to take approvals of entire/Part works if required before start of works. 
Contractor will be held responsible if any work at site is carried out without 
having approval of municipal or local bodies. 

 
23.3  Contractor shall keep constant liaison with the competent Municipal or 

other authority and obtain approvals for all drainage and water supply 
works carried out by him. 

 
23.4  Contractor shall obtain from the competent Municipal Authority completion 

certificates with respect to his work as required for occupation of the 
building. 

 
23.5  Before start of HVAC, Electrical, ATT, Water proofing, Fire Fighting, Fire 

alarm system, PA System, EPABX System, Horticulture Works etc. The 
contractor must take approval of agencies from engineer. 

 
23.6  Any fees deposited in connection with the work on behalf of the Client in 

Statutory bodies, Corporations, Government departments, etc. shall be 
paid by the Contractor and the same shall be reimbursed on production of 
original vouchers. Necessary endorsement / application if required shall 
be arranged from the Employer by the Engineer. 
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24.0  Cutting and Making Good 
 
24.1  No structural member shall be chased or cut without the written 

permission of the Engineer. 
 
25.0.  Operation and Running of entire system 
 

The contractor shall pay for and arrange for operation & running of entire 
sanitary, plumbing and fire fighting system including pumps and RO plant, 
solar water heating system etc.   for a minimum period of one month after 
satisfactory completion of work as desired by Engineer. Cost of operation 
& running of entire system including required material e.g fuel, 
consumables, tools & tackles, requisite manpower etc. shall be deemed to 
be included in the contract price and nothing extra shall be paid. 
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B)  RELATING TO ELECTRICAL INSTALLATIONS 
 
1.0  General 
 
1.1  The following Additional Specific Conditions shall be read in conjunction 

with General Conditions of Contract and Specific Conditions of Contract. If 
there are any provisions in these Additional Specific Conditions which are 
at variance with the provisions in the above mentioned documents, the 
provisions in these Additional Specific Conditions shall take precedence. 

 
2.0  Regulations and Standards 
 
2.1  The installations shall conform in all respects to Indian Standard Code of 

Practice for Electrical Wiring Installation IS : 732-1989 and as per CPWD 
General Specification for Electrical Works (Part I, II & IV). It shall also be 
in conformity with the current Indian Electricity Rules and regulations in so 
far as these are applicable to the installations. Wherever these Additional 
Specific Conditions calls for a higher standard of material and/or 
workmanship than those required by any of the above regulations, then 
this Additional Specific Conditions shall take precedence over the said 
Regulation and Standards. External works & fire detection & alarm system 
works to be done as per CPWD specification & relevant IS codes. 

 
3.0  Rates 
 
3.1  The rates bided shall be for complete items of work inclusive of all taxes, 

statutory charges and all other charges for items contingent to the work, 
such as, packing, forwarding, insurance, freight and delivery at Site for the 
materials to be supplied by the Contractor, watch and ward of all materials 
for the Internal & external, Electrical Installation testing & commissioning  
work including water & power for successful installation, testing & 
commissioning work  at Site etc. 

 
4.0  Completeness of Bid 
 
           All sundry fittings, assemblies, accessories, hardware items,  
  foundation bolts, termination lugs for electrical connections as required, 

and all other sundry items which are useful and necessary for proper 
assembly and efficient working of the various components of the work 
shall be deemed to have been included in the Bid rates and prices, 
whether such items are specifically mentioned in the Bid documents or 
not.  
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5.0              Works to be done by the Contractor 
 
5.1  Unless and otherwise mentioned in the Bid documents, the following 

works shall be done by the Contractor, and therefore their cost shall be 
deemed to be included in their rates and prices: 

 
i. Foundations for equipments and components where required, 

including foundation bolts 
 

ii. Cutting and making good all damages caused during installation 
and restoring the same to their original finish 

 
iii. Sealing of all floor openings provided by him for pipes and cables, 

from fire safety point of view, after laying of the same 
 

iv. Painting at site of all exposed metal surfaces of the installation 
other than pre-painted items like fittings, fans, switchgear/ 
distribution gear items, cubicle switch board etc. and erection, shall 
however be rectified to the satisfaction of the Engineer 

 
v. Testing and commissioning of complete installation 

 
6.0  Tools for Handling and Erection 
 
6.1  All tools and tackles required for handling of equipments and materials at 

Site of work as well as for their assembly and erection and also necessary 
test instruments shall be the responsibility of the Contractor. 

 
7.0  Terminology & Scope 
 
7.1  Terminology & scope for this project shall be as per CPWD Specification 

for Electrical Works (Part I - Internal) - 1994 & External Works - Part II -  
Latest. 

 
7.2  Measurement  
 
  Measurement shall be as per CPWD specifications Part - I( Internal ) & 

Part - II ( External) unless otherwise specified in the technical 
specifications / BOQ. 

 
8.0  Drawings 
 
8.1  The drawings indicate the extent and general arrangements of the fixtures, 

controlling switches, wiring system etc. and are essentially diagrammatic. 
The drawings indicate the points of termination of conduit runs and 
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broadly suggest the routes to be followed. The Contractor shall submit six 
sets of working electrical drawings based on tender drawing including 
reflected ceiling plan coordinating other essential building services for 
HSCC approval. Contractor has to make necessary changes if any as per 
comments given by HSCC before execution. The work shall be executed 
as indicated in the approved drawings, however any minor changes found 
essential to co-ordinate the installation of this work with the other trades 
shall be made without any additional cost of owner. The drawings are for 
guidance of the contractor and exact locations, distance and levels shall 
be governed by the building. The Contractor shall examine all 
architectural, structural, plumbing and sanitary & electrical drawings 
before starting the work and report to the Engineer any discrepancies, 
which in his opinion appear on them and get it clarified. Contractor shall 
not be entitled to any extras for omissions or defects in electrical drawings 
or when they conflict with other services work. 

 
9.0  Conduit/ Trunking Layout 
 
9.1  Prior to the laying of the conduits and trunking, the Contractor shall 

examine/ study drawings and report to Engineer in case he desires to 
make any changes from Consultant proposed conduit layout plan and 
shall get the same approved from HSCC. 

 
10.0  Shop Drawings 
 
10.1  The Contractor shall prepare and submit to the Engineer for his approval 

detail shop drawings of Main & Sub Distribution Boards, Distribution 
Boards, special pull boxes, light & fan switch boards, telephone 
distribution boards, FDA system and lightning protection system and other 
equipment to be procured/ fabrication by the Contractor within 15 days of 
signing of the above items required to complete the electrical installation in 
all respect. 

 
 
11.0  Manufacturer's Instruction  
 
11.1  Where manufacturers' have furnished specific instructions, relating to the 

materials used in this job, covering points not specifically mentioned in 
these documents, these instructions shall be followed in all cases. 

 
12.0  Materials & Equipment 
 
12.1  All materials and equipment shall be ISI marked and shall be of the 

approved make and design. Unless otherwise called for, only the best 
quality of materials and equipment shall be used. The Contractor shall be 
responsible for the safe custody of all materials till these are taken over by 
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client and shall insure as against theft, damage by fire, earth quake etc. A 
list of items of materials and equipment, together with a sample of each 
shall be submitted to the Site office. 

 
13.0  Scale 
 
13.1  Drawings shall be prepared to the scale as required for proper explanation 

and shall indicate the size and location of all equipments and accessories 
herein. The Contractor shall obtain all dimensions preferably at the 
building (Site of work) and check those plans for interference with the 
building structure and other equipment. 

 
14.0  Brochures and Data 
 
14.1  The Contractor shall submit four copies of all brochures / manufacturer's 

description data and similar literature. 
 
 
15.0  Approval of Shop Drawings 
 
15.1  The Engineer's approval of shop drawings, schedule, brochures etc. shall 

be an approval of general details and arrangements only and shall not 
relieve the Contractor from responsibility for deviation from drawings or 
specifications unless he has in writing called Engineer to such deviations 
at the time of submission nor shall it relieve the Contractor from 
responsibility for errors or omissions of any kind in the shop drawings 
when approved. 

 
16.0  Samples & Catalogues 
 
  For HSCC approval, Contractor shall submit the samples & catalogue of 

the material, which are used at Site as per the approved makes. 
 
 
17.0  Approval of Materials 
  
17.1           All materials used on the Works shall be new and of the best quality 

available, conforming to the relevant specifications and as per good 
Engineering practice. Prior approval shall be obtained in writing from the 
Engineer for all materials proposed and when necessary, approved 
sample duly identified and labelled shall be deposited with the Engineer 
and shall be kept at Site. List of approved make indicates make/ 
manufacturer generally acceptable. Contractor shall submit the detail 
drawings for HSCC approval. 

 
18.0             Inspection, Testing and Inspection Certificate  
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18.1  HSCC and authorised representative of HSCC shall have at all 

Reasonable times access to the Contractor's premises or Works and shall 
have the power at all reasonable time to inspect and examine the 
materials and workmanship during its manufacture or erection or if the part 
of works is being manufactured or assembled at other premises or works. 

 
18.2  The Contractor shall arrange all the materials and labour required for 

inspection of equipment or for any testing to be carried out at his/ 
manufacturer's works or at Site. Notice for such inspection/ presence for 
testing shall be given to the Engineer by the Contractor at least fifteen (15) 
days in advance together with the routine test certificates of the 
equipments/ materials given by the manufacturer. 

 
18.3  Not withstanding approval of tests or equipment by the Engineer, the 

Contractor shall be required to perform site tests and prove the 
correctness of ratings and performance of equipment/ machinery and 
materials supplied and installed by the Contractor as per the Contract 
specifications and conditions. Engineer shall have full power to order the 
material or work to be tested by an independent agency at the electrical 
Contractor's expense in order to prove soundness & adequacy. 

 
19.0  Schedule & Manner of Operation  
 
19.1  Time being the essence of this Contract, Contractor shall be expected to 

furnish all labour & material in sufficient quantities at appropriate time, 
expedite and schedule the work to meet the Engineer's requirement and 
so manage the operations that the work shall be completed in time as 
stated else where. In case of shut down of power supply, Contractor shall 
coordinate with Engineer and shall carry out essential works during the 
shut down period allowed by the Engineer. In case Engineer allows for 
such period during night or early morning hours, Contractor shall make all 
provisions to avail such account. Contractor shall not be entitled for any 
extra claims on such account. Contractor shall programme his work in 
such a way that items of work requiring presence of Engineer are carried 
out between 9 A.M. & 5 P.M. on working days. 

 
20.0  Performance Guarantee 
 
20.1  All equipment shall be guaranteed for 12 (Twelve) months from the date of 

handing over of installation to the Engineer against unsatisfactory 
performance and/or break down. The equipment or component or any 
other part of installation so found defective within the guarantee period 
shall be replaced / repaired by the Contractor free of cost to the 
satisfaction of the Engineer. The normal guarantee and or warrantee 
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provided by the manufacture will have to be submitted alongwith all 
the test certificates from manufacturer. 

 
21.0  Conformity with Statutory Acts, Rules and Standards 
 
21.1  The installation shall be in conformity with the Bye-laws, Regulations and 

Standards of the local authorities applicable to the installations. But if the 
specifications and drawings call for a higher standard of material and/or 
workmanship than those required by any of the above Regulations and 
Standards, then the specifications and drawings shall take precedence 
over the said regulations and standards. 

 
21.2  However, if the drawings or specifications required something which 

violates the Bye-laws and Regulations, then the Bye-laws and Regulations 
shall govern the requirement of this installation. 

 
21.3  Indian Electricity Act and Rules : All electrical works in connection with 

installations of the system shall be carried out in accordance with the 
provision of the Indian Electricity Act, 1910 and the Indian Electricity Rules 
1956, both amended upto date. 

 
21.4  CPWD Specification :The Electrical installation work shall conform to 

CPWD General specifications for Electrical Works Part I (Internal) 1994 
and Part II (External) 1995, both amended upto date. 

 
21.5  Indian Standard : The system / components shall conform to relevant 

Indian Standards wherever they exist and to the latest National Building 
Code-1983. 

 
21.6  Nothing in these specifications shall be construed to relieve the Contractor 

of his responsibility for the design, manufacture and installation of the 
equipment with all its accessories in accordance with applicable Statutory 
Regulations and safety codes in force. 

 
22.0  Completion Drawings (As Built Drawings) 
 
22.1  On completion of the work and before issue of certificate of virtual 

completion, the Contractor shall submit to the Engineer completion plan 
drawn to a scale in tracing cloth with ink indicating the following, along 
with three blue print copies of the same: 

 
a. Run and size of conduits, inspection boxes, junction boxes and 

pulls boxes 
 

b. Number of size of conductors in each conduit 
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c. Location and rating of sockets and switches controlling the light and 
power outlets 

 
d. Location and details of main & sub distribution boards, distribution 

boards indicating the circuit number controlled by them 
 

e. Type of fitting viz. fluorescent, pendants, brackets, bulkhead etc., 
including their rating & type of lamp, fans and exhaust fans 

 
f. A complete wiring diagram as installed and schematic drawings 

showing all connections for the complete electrical system 
 

g. Location of telephone outlets, junction boxes and sizes of various 
conduits and number & sizes of wire drawn 

 
h. Layout of telephone cables 

 
i. Location of all earthing stations, route and size of all earthing 

conductors, manholes etc. 
 

j. Layout and particulars of cables & sub mains 
 

k. Schematic drawing for telephone system 
 

l. Layout of conduits for computer outlet points 
 

m. Layout and details of fire detection & alarm system consisting of 
manual call points, fire alarm hooters, smoke & heat detector, FDA 
control panel including details of conduits and number of wires 
drawn 

 
n. Layout and details of lightning protection system 

 
o. Insulation tests and earth test results 
 
p. PA System drawings 
 
q. Fire System drawings 

 
  r. Disc Antenna drawings 
 
  s. Equipment drawings 
 
  t. Cable route layout of HT, LT & other cables 
 
  u. External lighting drawing with road layout 
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23.0  Confirmation of Quantities 
 
23.1  All quantities indicated in BOQ are tentative which may vary as per site 

conditions. Contractor has to verify quantities before procuring the 
material. No payment shall be payable for quantity brought to site but not 
used. 

 
24.0  Terms of Payment  (Only for items of major electrical equipments) 
 

For purposes of estimating the contract value of work executed for 
certificate of payment under clause 32(d) of section II the following norms 
shall be followed. 

 
a. 80% of BOQ rate on receipt of equipment against receipt of 

complete material at site & test certificates in accordance with 
clause 33(l) of SCC. 

 
b. 10% of BOQ rate on erection and installation of equipment. 

 
c. 10% after successful completion of all works including all testing, 

commissioning & taking over.  
 
 
25.0  Training of Personnel 
 

The Contractor shall arrange to train the Employer's personnel prior to 
provisional take over of the project for the following: 

 
a) Lift 

 
b) Telephone Exchange 

 
c) All other Equipments like DG sets, pumps, panels etc. 
 
d) Adjustment of setting for controls and protective devices 

 
e) Preventive maintenance 

     
f) Operation of all electrical panels including their   interconnectivity 

and interlocking scheme 
 
g) Fire detection system  

  
26.0  Completion Certificate 
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26.1  On completion of the installation, a certificate shall be furnished to the 
Engineer, by the Contractor, countersigned by the licensed supervisor 
under whose direct supervision the installation was carried out. This 
certificate shall be in the prescribed form as required by the local authority. 
On the basis of this certificate, the Contractor shall arrange for inspection 
of installation by the concerned local authorities. 

 
26.2  The Contractor shall be responsible at his own cost for getting the 

installation duly approved by the authorities concerned. 
 
27.0  Check List 
 
27.1  The Contractor shall provide to the Engineer 4(four) copies of a 

comprehensive maintenance checklist and shall paste a copy of it in the 
Substations & Plant Room. The checklist shall be a list of each piece of 
equipment in this Contract, and shall provide a space for each of the next 
fifty-two weeks to record the maintenance provided to and status of 
various equipment. Each month, at the time of inspection, the Contractor 
shall certify on this check list that he has examined each piece of 
equipment and that, in his opinion, it is operating as intended by the 
manufacturer, and that all necessary tests have been performed. 

 
 
28.0  Repairs 
 
  All equipment that requires repairing shall be immediately serviced and 

repaired during the maintenance period. All parts and labours shall be 
furnished at no extra cost to the Engineer. 

 
29.0  Safe Custody and Storage 
 

Safe custody of all machinery and equipment dismantled, shifted & 
supplied by the Contractor shall be his own responsibility till the final 
taking over by the Employer. The Contractor should, therefore, employ 
sufficient staff for watch and ward at his own expenses. The Employer 
may, however, allow the Contractor to use the building space for 
temporary storage of his equipment, if such space is ready and available. 

 
 
30.  Testing and Commissioning 
 
  The Contractor shall pay for and arrange without any extra cost, all 

necessary balancing and testing equipment, instruments, materials, 
accessories, power, water, fuel and the requisite labour for testing.  Any 
defects in materials and/or in workmanship detected in the course of 
testing shall be rectified by the Contractor entirely at his own cost, to the 
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satisfaction of the Engineer. The installation shall be tested again after 
removal of defects and shall be commissioned only after approval by the 
Engineer. All tests shall be carried out in the presence of the Engineer or 
the Engineer's representative. 

 
31.  Operation and Running of entire system 
 

The contractor shall pay for and arrange for operation & running of entire 
electrical system including DG sets, lifts and other equipment for a 
minimum period of one month after satisfactory completion of work as 
desired by Engineer. Cost of operation & running of entire system 
including required material e.g fuel, consumables, tools & tackles, 
requisite manpower etc. shall be deemed to be included in the contract 
price and nothing extra shall be paid.    
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(C) SPECIFIC CONDITIONS OF CONTRACT RELATING TO HVAC 

SYSTEM 
 
1.0  General 
 
1.1  The following Additional Specific Conditions shall be read in conjunction 

with General Conditions of Contract and Specific Conditions of Contract. If 
there are any provisions in these Additional Specific Conditions which are 
at variance with the provisions in the above mentioned documents, the 
provisions in these Additional Specific Conditions shall take precedence. 

 
2.0  Scope of Contract  
 
2.1  The scope and general character of works to be carried out under this 

section comprises of Supply, Installation, Testing and Commissioning of 
Heating, Ventilation and Air-conditioning installations as illustrated in 
drawings, specifications, technical data and Bill of Quantities. 

 
3.0  Stores and Materials 
 
3.1  The contractor shall provide every thing necessary for the proper 

execution of the work according to the intent and meaning of the drawings, 
Bill of quantities and specifications taken together whether the same may 
or may not be particularly shown or described therein provided that the 
same can be reasonably inferred there from. In case of any discrepancy in 
the drawings or between the drawings, Bill of quantities and specification, 
the more stringent shall be followed. The decision of the Engineer in this 
regard will be final and complied with. 

 
4.0  Supply of Equipment 
 

Equipment shall be strictly as per the list of approved makes/ 
manufacturers given in the Bid documents. However, final choice of make 
shall lie with the Engineer. 

 
4.1  The Contractor shall submit manufacturer’s test certificates of equipment 

supplied.  
 
4.2  The Contractor shall submit the original "Excise Paid Certificates", and exit 

Gate passes form manufacturer's factory/works clearly bearing the batch 
numbers and date of despatch. 

 
5.0  Working Drawings etc. 
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5.1  The Contractor shall within 60 days of signing of the Contract, prepare and 
submit to the Engineer for approval, 2 sets of detailed shop drawings of 
equipment, equipment characteristics and capacity details of all 
equipment, accessories and devices etc. as per specifications and as 
required by the Engineer. 

 
5.2  These drawings shall contain details of construction, size, arrangement, 

operating clearances, performance characteristics, and capacity of all 
items of equipment, as also details of all related items of work by other 
disciplines. 

 
5.3  If the Engineer makes any amendment in the above drawings, the 

Contractor shall supply two fresh sets of drawings with the amendments 
duly incorporated, along with the drawings on which corrections were 
made.  After final approval has been obtained from the Engineer, the 
Contractor shall submit a further six sets of shop drawings for the 
exclusive use of and retention by the Engineer.          

 
5.4  The shop drawings shall be submitted for approval sufficiently in advance 

of planned delivery and installation of any material, to allow Engineer 
ample time for scrutiny.  No claims for extension of time shall be 
entertained because of any delay in the work due to failure to produce 
shop drawings in time. 

 
5.5  Approval rendered on shop drawings shall not be consider as a guarantee 

of measurement or of building condition. Where drawings are approved, 
said approval does not mean that drawings have been checked in detail 
nor does it in any way relieve the contractor from his responsibility of 
furnishing materials or performing work as required by the contract. 

 
6.0  Completion Drawings 
 
6.1  Following "AS BUILT" drawings duly laminated and montable at various 

locations shall be submitted by the Contractor on completion of the work : 
 
 

a. Plant installation drawings giving complete details of the entire 
equipment including foundations 

 
b. Ducting drawings showing all sizes, damper locations and sizes of 

all air outlets and intakes, for all floors 
 

c. Electrical drawings showing cable sizes, equipment capacities, 
control components and control wiring 
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d. Schematic control drawings giving detailed sequence of operation 
and notes to explain the operation of the control circuit 

 
e. Piping drawings showing all pipe sizes, valves and fittings 

 
f. Any other drawings to be supplied as per instructions of the 

Engineer. 
g. Water supply and drainage of all toilets duly laminated and 

mounted on walls of toilets 
h. Entire water supply, and fire fighting system on one drawing duly 

laminated and mounted on pump room 
i. Entire Drainage system including STP from first floor trap till end 

manhole duly laminated and mounted at desired place. 
 

The drawings shall be cross checked and approved by the Engineer 
before acceptance. 

 
7.0  Operation and Service Manuals 
 
7.1  The Contractor shall submit 3 (three) sets of operation and service 

manuals in respect of the air-conditioning plant including salient details of 
plant. 

 
   Following minimum details shall be furnished: 
 

i) Detailed equipment data as approved by the Engineer 
 

ii) Manufacturer's maintenance and operating instruction 
 

iii) Approved test readings 
 

The Contractor shall also submit 4 (four ) sets of technical literature on all 
automatic controls and complete technical literature on all equipment and 
materials.  The Contractor shall frame under glass, in the Air conditioning 
plant room all consolidated control diagrams and all piping diagrams. 
 
coloured Layouts of all electrical lines in A 1 size properly laminated to be   
fixed at various locations at the time of handing over of building. 

 
8.0  Inspection at Contractor's Premises 
 
8.1  The Engineer and his representatives shall at all reasonable time have 

free access to the Contractor's premises/works.  The Contractor shall give 
every facility to the Engineer and his representative and necessary help 
for inspection and examinations and test of the materials and 
workmanship. 
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8.2  The Engineer's representative shall have full powers to inspect drawings 

of any portion of the work or examine the materials and workmanship of 
the plant at the Contractor's works or at any other place from where the 
material or equipment is obtained. Acceptance of any material or 
equipment shall in no way, relieve the Contractor of his responsibility for 
meeting the requirement of the specifications. 

 
8.3 For Imported screw type water chilling machine manufacturer’s factory test 

certificate would be acceptable in lieu of inspection at manufacturer works. 
 
9.0  Subcontracting 
 

The Contractor may subcontract part of the works with the written 
approval of the Engineer to any of the approved subcontractors given in 
the list of approved subcontractors, makes and manufacturers. A single 
subcontractor shall be appointed for carrying out the entire work of 
supplying, installation, testing and commissioning of  all the equipment 
covered under the package.  However, the overall responsibility of the 
Contractor for compliance with the Contract terms does not alter by 
subcontracting. 

 
10.0  Material Submittals 
 

The Contractor shall submit material submittals for all equipment and 
machinery for the written approval of the Engineer before placing orders. 
The material submittals shall comprise of at least the following: 

 
a. Manufacturer's technical catalogues and brochures giving technical 

data about performance and other parameters 
 

b. Manufacturers drawings/ sketches showing construction, 
dimensional and installation details 

 
c. Rating charts and performance curves clarifying rating of 

equipment selected and proposed 
 
11.0  Samples and Prototypes 
 

The Contractor shall submit samples of items such as grilles/ diffusers, 
valves, controls and/ or any other parts or equipment as required by the 
Engineer for prior approval in writing before placing the order. The 
Contractor shall also construct prototype or samples of work as laid down 
in the Contract or as instructed by the Engineer. Such samples and 
prototypes after approval shall be retained by the Engineer and shall serve 
as the standards to be achieved in final construction. 
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12.0  Testing and Commissioning 
 
12.1  Tests on equipment as called for in the specifications shall be carried out 

by the Contractor in accordance with the specifications, the relevant Indian 
Standard Specifications and the relevant Indian and International 
Standards.  

 
12.2  The initial tests shall include but not be limited to the following: 
 
 

a. To operate and check the proper functioning of all electrically 
operated components viz., compressor motor, pumps, blowers, air 
handling units, rotating machine, fans, boilers,  etc.  

 
b. To operate and check the proper functioning of all electrical panels, 

switch gears, safety and other controls 
 

c. To adjust and balance air, water, steam and gas quantities to 
provide the designed flow rates by adjusting valves, dampers, 
diverters etc. 

 
d. To check the systems against leaks in different circuits, alignment 

of motor, `V' Belt adjustments etc. 
 

e. To check the vibration and noise levels of the equipment 
 

f. Setting of all control and all such other tests which are essential for 
smooth functioning of the plant 

 
12.3  The Contractor shall pay for and arrange without any extra cost, all 

necessary balancing and testing equipment, instruments, materials, 
accessories, power, water, fuel and the requisite labour for testing.  Any 
defects in materials and/or in workmanship detected in the course of 
testing shall be rectified by the Contractor entirely at his own cost, to the 
satisfaction of the Engineer. The installation shall be tested again after 
removal of defects and shall be commissioned only after approval by the 
Engineer. All tests shall be carried out in the presence of the Engineer or 
the Engineer's representative. 

 
 
13.0  Provisional Taking Over 
 
13.1  After completion of the installation system, the same shall be put to a 

continuous running test for a period of 2 (two) days. All adjustments 
should be made prior to this test so that proper conditions/working are 
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achieved during this testing. The test readings shall include items as noted 
in the Testing Schedules.  

 
The plant will be provisionally taken over after successful completion of 
the above test and the defects noted duly rectified by the Contractor and 
offered to Employer for the commencement of the Defect liability period. 

 
13.2  Final Performance and Capacity Test 
 
 

In addition to the above testing, final performance and capacity tests shall 
be carried out on the equipment as per the "Testing Schedules" during the 
defects liability period as follows: 

 
 

a. Peak summer/ monsoon test during the period from 15th may to 
31st July. The installations should be able to maintain the specified 
inside conditions within the tolerance limits permitted in the 
Contract. 

 
b. Peak winter test during the period from 1st December to 15th 

February. The installations should be able to maintain the specified 
inside conditions within the tolerance limits permitted in the 
Contract. 

 
 
14.0  Operation of Plant 
 
           
14.1  After provisional taking over of the plant user/owner shall provide staff for 

operation.  Staff will work under the supervision of the Contractor for 
proper operation of the plant.  This responsibility of the Contractor shall 
continue till completion of test liabilities with respect to the plant or the 
maintenance period, which ever ends later. 

      
14.2  The user shall have the right to operate all equipments, if in operating 

condition, whether or not such equipments, have been accepted as 
complete and satisfactory.  Repairs and alterations shall be made at such 
time as directed by the Engineer. In special circumstances user may have 
to use the plant to Air condition some  areas even before the completion of 
whole work. The Contractor shall co-operate fully under such 
circumstances. 

 
 
15.0  Guarantee and Defects Liability Period 
 
      
15.1  The guarantee shall be valid for a period of 12 (Twelve) months fro the 

certified date of completion of the project. In case the contractor is not 
able to carry out the seasonal tests (summer/monsoon & winter) within the 
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certified date of completion, the same can be carried out during defects 
liability period. If required, the Defects Liability period shall be extended till 
satisfactory completion of seasonal rates. 

 
 
16.0  Measurement of Works 
 
16.1  All works shall be measured in accordance with the mode of measurement 

given in the specific sections of the specifications. In case the method of 
measurement for any item is not clarified in the specifications, the same 
shall be measured in accordance with the relevant IS standards.  

 
17.0  Variation in Quantities 
 
17.1  The quantities given in the BOQ are for the guidance of the Bidder. The 

Contractor shall, however, be paid on the basis of actual quantities of 
works carried out. 

 
18.0  Maintenance 
 
18.1  The Contractor shall provide free maintenance for a period of twelve 

months after testing and commissioning of the installation.  The Contractor 
shall carry out all routine and special maintenance of the plant and attend 
to any defects that may arise in operation of the plant.  Consumable items 
required during the maintenance, loss of which is not attributable to bad 
material and/or workmanship will be arranged by the Employer without 
cost to Contractor. 

 
19.0  Performance Guarantee 
 
19.1  The Contractor shall submit a performance guarantee certificate from the 

approved subcontractor that the system shall maintain the desired 
parameters within +/- 5 % of the specified parameters who shall also 
guarantee that the capacity of various components as well as the whole 
system covered under the scope of work, technical schedules and Bill of 
Quantities etc. shall not be less than the specified capacities. The 
guarantee of the specific equipment supplier alone with regard to the 
performance of the system shall not be acceptable. However, this does 
not alter the overall responsibility of the Contractor for compliance with the 
Contract terms and conditions.    

 
20.0  Painting 
 
20.1  All equipment and ancillary items such as pipes, supports etc., will be 

painted in approved manner, using standard colour scheme as approved 
by the Engineer. 

 
21.0  Safe Custody and Storage 
 
21.1  Safe custody of all machinery and equipment supplied by the Contractor 

shall be his own responsibility till the final taking over by the Employer.  He 
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should, therefore, employ sufficient staff for watch and ward at his own 
expenses.  The Employer may, however, allow the Contractor to use any 
part of the building for temporary storage of his equipment, if such spaces 
are ready and available. 

 
 
22.0  Terms of Payment       
 

The following norms shall be followed for terms of payment of HVAC 
equipments & installation: 

 
  A) 80% of BOQ rate shall be paid on receipt of equipment at Site and 

after inspection and passing on prorata basis in accordance with 
clause 33 of SCC 

 
B) 10% of BOQ rate shall be paid on satisfactory erection and 

installation of equipment on prorata basis 
 

C) 5% after successful completion of running tests and provisional 
taking over. 5% after final performance -cum-seasonal test to be 
conducted in summer or monsoon and removal of all defects 
pointed out during previous tests 

 
23.0  Training of Personnel 
 

The Contractor shall arrange to train the Employer's personnel on the 
following aspects prior to provisional take over of the plant : 

 
a) Operation of plant 

 
b) Gas charging and pumping down of the system 

 
c) Adjustments of settings for controls and protective devices 
 
d) Preventive maintenance 
 
e) Disassembling and assembling of compressor including 

identification and replacement 
 
24.  Handing over & Taking over process 
 

For handing over & taking over process in addition to clauses specified the 
following services/works to be complied by the main contractor: 

 
a) Submission of Guarantees in stamp paper (format approved by 

Engineer) for all water proofing treatment executed in the works for 
a period of ten years. If any defects noticed  within 10 years from 
completion of defect liability period the main contractor shall be sole 
responsible for the defects and same shall be  rectified by the main 
contractor as per information from client within a period of 10 days 
from the notice. 
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b) Rectification of all defects shall be carried out by the main 

contractor before Handing over/Taking over process.  
   
 

c) As built drawings 4 sets for Architectural, Structural, Plumbing, 
Electrical, HVAC system, Specialised services and others, 
approved by engineer shall be submitted by the main contractor 
before handing over & taking over process. 

 
d) All services/equipments to be run and check before handing over & 

taking over process as per requirements of employer/principal 
employer.  

 
e) Contractor has to arrange water & electricity at their own cost  for 

the purpose of testing of services and equipments. No extra 
amount shall be payable on account of the same. 

 
f) Main contractor shall submit catalogues, brochures, operation 

manual, manufacturer test certificate, Guaranty/Warranty papers, 
licence etc for all equipments/materials before handing over & 
taking over process.  

 
 
25. Operation and Running of entire system 
 

The contractor shall pay for and arrange for operation & running of entire HVAC 
system for a minimum period of one month after satisfactory completion of work 
as desired by Engineer. Cost of operation & running of entire system including 
required material e.g fuel, consumables, tools & tackles, requisite manpower etc. 
shall be deemed to be included in the contract price and nothing extra shall be 
paid.   
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                                                                   ANNEXURE - A 

 
 

FORM OF AGREEMENT 
 
This Agreement made the ___________ day of ____________ 20________ between 
National Institute of Unani Medicine (NIUM), Bangalore, (hereinafter called "The 
Employer" ) represented by Director NIUM , who enters into this Agreement of the one 
part and M/s ............................................. ................................................................. 
(hereinafter called "The Contractor") of the other part. 
 
Whereas the Employer is desirous that certain works should be executed by the 
Contractor, viz _______________________ ("the Works") and has accepted a Bid by 
the Contractor for the execution and completion of the works and the remedying of any 
defects therein. 
 
Now this Agreement witnessed as follows : 
 
1. In this Agreement words and expressions shall have the same meanings as are 

respectively assigned to them in the Conditions of Contract hereinafter referred 
to. 

 
2. The following documents shall be deemed to form and be read and construed as 

part of this Agreement, viz : 
 

(a) The Letter of Award; 
(b) The said Bid; 
(c) The General Conditions of Contract; 
(d) Prequalification Documents 
(e) Instructions to Tenderers and Specific Conditions of Contract; 
(f) The Specification; 
(g) The Drawings;  
(h) The Priced Bill of Quantities; 
(i) Any other relevant documents referred to in this Agreement or in the 

aforementioned documents 
 
3. In consideration of the payments to be made by the Employer to the Contractor 

as hereinafter mentioned, the Contractor hereby covenants with the Employer to 
execute and complete the Works and remedy any defects therein in conformity in 
all respects with the provisions of the Contract. 

 
4. The Employer hereby covenants to pay the Contractor in consideration of the 

execution and completion of the Works and the remedying of defects therein the 
Contract Price or only such other sums as may become payable under the 
provisions of the Contract at the times and in the manner prescribed by the 
Contract. 
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In Witness whereof the parties hereto have caused this Agreement to be 
executed the day and year first before written. 

 
 

 
 
Signed, Sealed, and Delivered by the Said  
 

  _______________________________________________________ 
 
Binding Signature of Director, National Institute of Unani Medicine (NIUM), 
Bangalore.   

 
 
 
 
 Binding Signature of Contractor  ________________________ 
 
 
 
 

In the presence of  
 
 
 

Witness (1) : 
 
 
 
 
 
 

Witness (2) : 
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ANNEXURE - B 

 
 

PROFORMA FOR PERFORMANCE BANK GUARANTEE 
(On a stamp paper of appropriate value from any Nationalised Bank or Scheduled 

Bank) 
 
 
To, 
 
M/s HSCC (INDIA) Ltd., 
Plot No. 6(A), Block E, Sector 1, 
NOIDA - 201 301. 
 
 
Dear Sir, 
 
In consideration of  the M/s National Institute of Unani Medicine (NIUM), Bangalore ( 
hereinafter  called Employer) which expression  shall include his successor and assigns 
represented by his Consultant M/s. HSCC (INDIA) Ltd., Plot - 6 (A), Block - E, Sector - I, 
Noida, Uttar Pradesh - 201 301 (hereinafter called HSCC) having awarded 
to_____________________________ __ (hereinafter referred to as the said Contractor 
or `Contractor' which expression shall wherever the subject or context so permits 
include its successors and assigns) a contract No ___________________________  in 
terms inter alia, of the HSCC Letter No._________________ dated__________and the 
General Conditions of Contract and upon the condition of the contractor's furnishing 
security for the performance of the contractor's obligations and discharge of the 
contractor's liability under and in connection with the said contract upto a sum of Rs. 
______________________ (Rupees _________________________________only) 
amounting to ___________ percent of the total contract value. 
 
1.  We,___________________________________________(hereinafter called 

`The Bank'  which expression shall include  its successors and assigns) hereby 
jointly and severally undertake to guarantee the payment to the Employer in 
rupees forthwith on demand in writing and without protest or demur or any and all 
moneys anywise payable by the contractor to the Employer under in respect of or 
in connection with the said contract inclusive of all the Employer's losses and 
damages and costs, (inclusive between attorney and client) charges and 
expenses and other moneys anywise payable in respect of the above as 
specified in any notice of demand made by the Employer to the Bank with 
reference to this guarantee upto an aggregate limit of 
Rs.______________(Rupees ________________________________________ 
only). 

    
 
2. We_______________________Bank Ltd. further agree that The Employer shall 

be  sole judge of and as to whether the said contractor has committed any 
breach or breaches of any of the terms and conditions of the said contract and 
the extent of loss, damage, cost, charges and expenses caused to or suffered by 
or that may be caused to or suffered by The Employer on account thereof and 
the decision of The Employer that the said Contractor has committed such 
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breach or breaches and as to the amount or amounts of loss, damage, costs, 
charges and expenses caused to or suffered by The Employer from time to time 
shall be final and binding on us.  

 
3. The Employer shall be at liberty without reference to the Bank and without 

affecting the full liability of the Bank hereunder to take any other security in 
respect of the Contractor's obligations and liabilities hereunder or to vary the 
contract or the work to be done thereunder vis-a-vis the Contractor or to grant 
time or indulgence to the Contractor or to reduce or to increase or otherwise vary 
the prices of the total contract value or to release or to forbear from enforcement 
of all or any of the security and/or any other security(ies) now or hereafter held by 
The Employer and no such dealing(s) reduction(s) increase(s) or other 
indulgence(s) or arrangements with the Contractor or release or forbearance 
whatsoever shall absolve the bank of the full liability to The Employer hereunder 
or prejudice the rights of The Employer against the bank.  

 
4. This guarantee shall not be determined or affected by the liquidation or winding 

up, dissolution, or change of constitution or insolvency of the Contractor but shall 
in all respects and for all purposes be binding and operative until payment of all 
monies payable to The Employer in terms thereof.  

 
5. The bank hereby waives all rights at any time inconsistent with the terms of this 

guarantee and the obligations of the Bank in terms hereof shall not be anywise 
affected or suspended by reason of any dispute or disputes having been raised 
by the Contractor stopping or preventing or purporting to stop or prevent  any 
payment by the Bank to The Employer in terms hereof.  

 
6. The amount stated in any notice of demand addressed by The Employer to the 

Bank as liable to be paid to The Employer by the Contractor or as suffered or 
incurred by The Employer on account of any losses or damages or costs, 
charges and/or expenses shall be conclusive evidence of the amount so liable to 
be paid to The Employer or suffered or incurred by The Employer as the case 
may be and shall be payable by the Bank to The Employer in terms hereof.  

 
7. This guarantee shall be a continuing guarantee and shall remain valid and 

irrevocable for all claims of The Employer and liabilities of the contractor arising 
upto and until midnight of________________________.  

 
8. This guarantee shall be in addition to any other guarantee or security whatsoever 

that The Employer may now or at any time anywise may have in relation to the 
Contractor's obligations/or liabilities under and/or in connection with the said 
contract, and The Employer shall have full authority to have recourse to or 
enforce this security in preference to any other guarantee or security which The 
Employer may have or obtain and no forbearance on the part of The Employer in 
enforcing or requiring enforcement of any other security shall have the effect of 
releasing the Bank from its full liability hereunder. 

 
9. It shall not be necessary for The Employer to proceed against the said Contractor 

before proceeding against the Bank and the Guarantee herein contained shall be 
enforceable against the Bank notwithstanding that any security which The 
Employer may have obtained or obtain from the contractor shall at the time when 
proceedings are taken against the said bank hereunder be outstanding or 
unrealised.  

 
10. We, the said Bank undertake not to revoke this guarantee during its currency 

except with the consent of The Employer in writing and agree that any change in 
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the constitution of the said contractor or the said bank shall not discharge our 
liability hereunder.  

 
11. We___________________the said Bank further that we shall pay forthwith the 

amount stated in the notice of demand notwithstanding any dispute/difference 
pending between the parties before the arbitrator and/or that any dispute is being 
referred to arbitration.  

 
 
 
12. Notwithstanding anything contained herein above, our liability under this 

guarantee shall be restricted to Rs.________________  (Rupees________ 
_________________) and this guarantee shall remain in force 
till___________________ and unless a claim is made on us within 3 months 
from that date, that is before ______________ all the claims under this 
guarantee shall be forfeited and we shall be relieved of and discharged from our 
liabilities thereunder.  

  
 
Dated____________________day of________________20 
  
For and on behalf of Bank. 
 
 

Issued   
under    

seal   : 
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ANNEXURE - D 
  
 

PROFORMA FOR ADVANCE BANK GUARANTEE 
(On a stamp paper of appropriate value from any Nationalised Bank or Scheduled 

Bank) 
 
To 
 
M/s HSCC (INDIA) Ltd., 
Plot No. 6(A), Block E, Sector 1, 
NOIDA - 201 301. 
 
 
Dear Sir, 
 
1. In consideration of the M/s National Institute of Unani Medicine (NIUM), 

Bangalore (hereinafter called as The Employer) which expression shall include 
his successors and assigns represented by his Consultant M/s. HSCC (INDIA) 
Ltd., Plot - 6 (A), Block - E, Sector - I, Noida, Uttar Pradesh - 201 301, 
(hereinafter called HSCC) having agreed under the terms & conditions of 
contract No.________________ dated_________ (hereinafter called the 
Contract or the said Contract) to make at the request of ("the Contractor" or "the 
said Contractor") the contractor thereunder a lumpsum advance of 
Rs._____________for utilising it for the purposes of the said contract on its 
furnishing a guarantee acceptable to HSCC.  

 
2. We, the______________________Bank having its branch office at 

________________________ (hereinafter referred to as the Bank or the said 
Bank) a Company under the Companies Act 1956 and having our registered 
office at_______________________do hereby guarantee the repayment and 
recovery of the said advance together with interest thereon as provided 
according to the terms and conditions of the said contract.  If the contractor fails 
to utilise the said advance for the purposes of  the said contract and/or the said 
advance together with interest thereon as aforesaid is not fully recovered by The 
Employer, we _______________________ Bank hereby unconditionally and 
irrevocably undertake to pay to The Employer on demand and without demur or 
protest to the extent of the said sum of Rs._______________with interest any 
claim made by The Employer on us against non- utilisation/misutilisation of the 
said advance and/or by reason of The Employer not being able  to recover in full 
the said sum of Rs.________________ with interest as aforesaid.  

 
3. We,________________________Bank further agree that The Employer shall be 

the sole judge of and as to whether the contractor has utilised  or not utilised the 
said advance or any part thereof for the purposes of the said contract and/or as 
to whether the advance or any part thereof with interest has been recovered or 
not and the finding of the  Employer in this regard shall be final and binding on 
us. 
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4. We, the said Bank further agree that the Guarantee herein contained shall 
remain in full force and effect during the period that would be taken for the 
performance of the said contract and till the said advance has been fully 
recovered and its claims  satisfied or discharged and till The Employer certifies 
that the said advance with interest has been fully recovered from the contractor.  

 
5. The Employer shall have the fullest liberty without affecting in any way the liability 

of the said Bank under this guarantee or Indemnity from time to time to vary any 
of the terms and conditions of the said Contract or the advance or to extend time 
of performance by the Contractor or to postpone for any time and from time to 
time any of the powers exercisable by it against the said Contractor and either to 
enforce or forbear from enforcing any of the terms and conditions governing the 
said contract or the advance or securities available to The Employer and the said 
Bank shall not be released from its liability under these presents by any exercise 
by The Employer of the liberty with reference to the matter aforesaid or by reason 
of time being given to the said Contractor/or any other forbearance, act or 
omission on the part of The Employer or any indulgence by The Employer to the 
said Contractor or of any other matter or thing  whatsoever which under the law 
relating to sureties would but for this provision have the effect of so releasing the 
said Bank from its said liability.  

 
6. The Bank hereby waives all rights at any time inconsistent with the terms of this 

Guarantee and the obligations of the Bank in terms hereof shall not be in any 
way affected or suspended by reason of any dispute or disputes having been 
raised by the Contractor (whether or not pending before any arbitrator, Tribunal 
or court) or any denial or liability by the Contractor stopping or preventing or 
purporting to stop or prevent any  payment by the Bank to The Employer in terms 
thereof.  

  
7. The amount stated in any notice of demand addressed by The Employer to the 

Bank as liable to be paid to The Employer by the Contractor, shall be conclusive 
evidence of the amount so liable to be paid to The Employer by the Bank. 

 
8. This guarantee/undertaking shall be in addition to any other guarantee or security 

whatsoever that The Employer may now or any time may have in relation to the 
Contractor's obligations or liabilities under and/or in connection with the said 
Contract, and The Employer shall have full authority to have recourse to or 
enforce this security in preference to any other guarantee or security which The 
Employer may have or obtain and no forbearance on the part of The Employer in 
enforcing or requiring enforcement of any other security shall have the effect of 
releasing the Bank from its full liability hereunder.  

 
9. It shall not be necessary for The Employer to proceed against the said Contractor 

before proceeding against the Bank and the guarantee herein contained shall be 
enforceable against the Bank notwithstanding that any security which the 
Employer may have obtained or obtain from the Contractor shall at the time when 
proceedings are taken against the said Bank hereunder be outstanding or 
unrealised. 

  
10. We, ______________________the said Bank undertake that we shall pay 

forthwith the amount stated in the notice of demand notwithstanding any 
dispute/difference pending between the parties before the arbitrator and/or that 
any dispute is being referred to arbitration. 
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11. We, the said Bank undertake not to revoke this guarantee during its currency 
except with the consent of The Employer in writing and agree that any change in 
the Constitution of the said Contractor or the said Bank  shall not discharge our 
liability hereunder. 

  
12. This guarantee/undertaking shall be a continuing guarantee/undertaking and 

shall remain valid and irrevocable for all claims of The Employer and liabilities of 
the Contractor arising upto and until  midnight of___________ 
___________________. 

  
13. Not withstanding anything contained herein above, our liability under this 

guarantee shall be restricted to Rs. ______________ alongwith interest due 
thereon  (Rs.______________) with interest and this guarantee shall remain in 
full force till___________________ and unless a claim is made on us within 3 
months from the date i.e. before___________________________all the claims  
under this guarantee shall be forfeited and we shall be relieved  of and 
discharged from our liabilities hereunder.  

 
 
Dated__________________day of________________20  
 
for and on behalf of Bank. 
 
Issued 
under 
seal: 
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ANNEXURE - E 

 
 

PROFORMA FOR BID SECURITY BANK GUARANTEE 
 

(To cover payment of Bid Security and Conditions of Contract) 
 

(On a stamp paper of appropriate value from any Nationalised Bank or Scheduled Bank) 
 
To  
M/s HSCC (INDIA) Ltd., 
Plot No. 6(A), Block E, Sector 1, 
NOIDA - 201 301. 
 
 
 
Dear Sir, 
 
In consideration of your agreeing to accept Bank Guarantee for Rs. ......................... 
(Rupees ......................................................................................................... ) in lieu of 
payment from M/s ...................................................................................... having its 
/their registered office at  ........................................................................................ 
(hereinafter called the Bidder) towards Bid Security in respect of your Tender no. ..... 
................................................................ calling for Tender for .................................... 
at ............................................................ and for due fulfilment of the terms and 
conditions of the said Tender, we hereby undertake and agree to indemnify and keep 
you indemnified to the extent of Rs ................................. (Rupees ............................. 
....................................................). 
 
In the event of any loss or damages, costs, charges or expenses caused to or suffered 
by you by reason of any breach or non observance on the part of the Bidder of any 
terms and conditions of the said Tender, we shall on demand and without cavil or 
argument, and without reference to the Bidder, irrevocably and unconditionally pay you 
in full satisfaction of your demand the amounts claimed by you, provided that our liability 
under this guarantee shall not at any time exceed Rs ..................................... 
(Rupees .................................................................................). 
This guarantee herein contained shall remain in full force and till you finalise the Tender 
and select the Tender as per your choice and it shall in the event of the said Bidder 
being selected and entrusted with the said work, continue to be enforceable till the said 
Bidder executes the Agreement with you and commences the work as stipulated under 
the terms and conditions of the said Tender have been fully and properly carried out by 
the said Bidder and accordingly discharges the guarantee. 
 
We also agree that your decision as to whether the Bidder has committed any breach or 
non observance of the terms and conditions of the said Tender shall be final and 
binding on us. 
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  We under take to pay the Consultant any money so demanded by the Consultant 
notwithstanding any dispute or disputes raised by the Contractor(s) in any suit or 
proceedings pending before any Court or Tribunal relating thereto, our liability under this 
present being absolute and equivocal. 
 
The payment so made by us under this bond shall be a valid discharge of our liability for 
payment there under and the Contractor(s) shall have no claim against us for making 
such a payment. 
 
This guarantee shall continue to be in full force and effect for a period of 120 days from 
the date of submission of Bid. Notwithstanding the above limitations, we shall honour 
and discharge the claims preferred by you within thirty days of expiry of this guarantee. 
 
We shall not revoke this guarantee during its currency except with your previous 
consent in writing. This guarantee shall not be affected by any change in Constitution of 
our bank or of the Bidder firm. Your neglect or forbearance in the enforcement of the 
payment of any money, the payment whereof is intended to be hereby secured or the 
giving of time for the payment hereto shall in no way relieve us our liability under this 
guarantee. 
 
 
 
 
 
Dated this ..................... day of ...................  
 
 
 
Yours faithfully, 
 
 
 
For 
 
 
Signature & seal of the Bank (Authorised Signatory) 
 
 



HSCC/NIUM-PH-III/2011  SCC-77 

 
 

ANNEXURE-F 
 

PROFORMA FOR RETENTION MONEY BANK GUARANTEE 
(On a stamp paper of appropriate value from any Nationalised Bank or Scheduled 

Bank) 
 
To, 
 
M/s HSCC (INDIA) Ltd., 
Plot No. 6(A), Block E, Sector 1, 
NOIDA - 201 301. 
 
 
Dear Sir, 
 
In consideration of  the M/s National Institute of Unani Medicine, Bangalore. ( 
hereinafter  called Employer) which expression  shall include his successor and assigns 
represented by his Consultant M/s. HSCC (INDIA) Ltd., Plot - 6 (A), Block - E, Sector - I, 
Noida, Uttar Pradesh - 201 301 (hereinafter called HSCC) having awarded 
to_____________________________ __ (hereinafter referred to as the said Contractor 
or `Contractor' which expression shall wherever the subject or context so permits 
include its successors and assigns) a contract No ___________________________  in 
terms inter alia, of the HSCC Letter No._________________ dated__________ to 
execute Construction of Regimenal Therapy, Pharmacy, Auditorium buildings & Stafff Qtrs 
inclusive of Civil, Electrical, HVAC, PHE, Fire fighting & development works, etc for NIUM Ph-
III at Bangalore and the General Conditions of Contract and upon the condition of the 
contractor's furnishing guarantee for the retention of the contractor's obligations and 
discharge of the contractor's liability under and in connection with the said contract upto 
a sum of Rs. ______________________ (Rupees 
_________________________________only) amounting to 3% of the total contract 
value. 
 
1.  We,___________________________________________(hereinafter called 

`The Bank'  which expression shall include  its successors and assigns) having 
its branch office at ________________________  (a Company under the 
provisions of the Companies Act 1913 hereby jointly and severally undertake to 
guarantee the payment to the Employer in rupees forthwith on demand in writing 
and without protest or demur or any and all moneys anywise payable by the 
contractor to the Employer under in respect of or in connection with the said 
contract inclusive of all the Employer's losses and damages and costs, (inclusive 
between attorney and client) charges and expenses and other moneys anywise 
payable in respect of the above as specified in any notice of demand made by 
the Employer to the Bank with reference to this guarantee upto an aggregate limit 
of Rs.______________(Rupees 
________________________________________ only). 

    
2. We_______________________Bank Ltd. further agree that The Employer shall 

be  sole judge of and as to whether the said contractor has committed any 
breach or breaches of any of the terms and conditions of the said contract and 
the extent of loss, damage, cost, charges and expenses caused to or suffered by 
or that may be caused to or suffered by The Employer/HSCC on account thereof 
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and the decision of The Employer that the said Contractor has committed such 
breach or breaches and as to the amount or amounts of loss, damage, costs, 
charges and expenses caused to or suffered by The Employer from time to time 
shall be final and binding on us.  

 
3. The Employer shall be at liberty without reference to the Bank and without 

affecting the full liability  of the Bank hereunder to take any other security in 
respect of the Contractor's obligations and liabilities hereunder or to vary the 
contract or the work to be done thereunder vis-a-vis the Contractor or to grant 
time or indulgence to the Contractor or to reduce or to increase or otherwise vary 
the prices of the total contract value or to release or to forbear from enforcement 
of all or any of the security and/or any other security(ies) now or hereafter held by 
The Employer and no such dealing(s) reduction(s) increase(s) or other 
indulgence(s) or arrangements with the Contractor or release or forbearance 
whatsoever shall absolve the bank of the full liability to The Employer hereunder 
or prejudice the rights of The Employer against the bank.  

 
4. This guarantee shall not be determined or affected by the liquidation or winding 

up, dissolution, or change of constitution or insolvency of the Contractor but shall 
in all respects and for all purposes be binding and operative until payment of all 
monies payable to The Employer in terms thereof.  

 
5. The bank hereby waives all rights at any time inconsistent with the terms of this 

guarantee and the obligations of the Bank in terms hereof shall not be anywise 
affected or suspended by reason of any dispute or disputes having been raised 
by the Contractor stopping or preventing or purporting to stop or prevent any 
payment by the Bank to The Employer in terms hereof.  

 
6. The amount stated in any notice of demand addressed by The Employer to the 

Bank as liable to be paid to The Employer by the Contractor or as suffered or 
incurred by The Employer on account of any losses or damages or costs, 
charges and/or expenses shall be conclusive evidence of the amount so liable to 
be paid to The Employer or suffered or incurred by The Employer as the case 
may be and shall be payable by the Bank to The Employer in terms hereof.  

 
7. This guarantee shall be a continuing guarantee and shall remain valid and 

irrevocable for all claims of The Employer and liabilities of the contractor arising 
upto and until midnight of________________________.  

 
8. This guarantee shall be in addition to any other guarantee or security whatsoever 

that The Employer may now or at any time anywise may have in relation to the 
Contractor's obligations/or liabilities under and/or in connection with the said 
contract, and The Employer shall have full authority to have recourse to or 
enforce this security in preference to any other guarantee or security which The 
Employer may have or obtain and no forbearance on the part of The Employer in 
enforcing or requiring enforcement of any other security shall have the effect of 
releasing the Bank from its full liability hereunder. 

 
9. It shall not be necessary for The Employer to proceed against the said Contractor 

before proceeding against the Bank and the Guarantee herein contained shall be 
enforceable against the Bank notwithstanding that any security which The 
Employer may have obtained or obtain from the contractor shall at the time when 
proceedings are taken against the said bank hereunder be outstanding or 
unrealised.  
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10. We, the said Bank undertake not to revoke this guarantee during its currency 
except with the consent of The Employer in writing and agree that any change in 
the constitution of the said contractor or the said bank shall not discharge our 
liability hereunder.  

 
11. We___________________the said Bank further that we shall pay forthwith the 

amount stated in the notice of demand notwithstanding any dispute/difference 
pending between the parties before the arbitrator and/or that any dispute is being 
referred to arbitration.  

 
12. Notwithstanding anything contained herein above, our liability under this 

guarantee shall be restricted to Rs.________________  (Rupees________ 
_________________) and this guarantee shall remain in force 
till___________________ and unless a claim is made on us within 3 months 
from that date, that is before ______________ all the claims under this 
guarantee shall be forfeited and we shall be relieved of and discharged from our 
liabilities thereunder.  

 
 Notwithstanding anything contained herein, 
 

a) Our liability under this bank guarantee shall not exceed Rs.________________  
(Rupees________ _________________). 

 
b) This bank guarantee shall be valid up to ___________________  

 
 
c) We are liable to pay the guarantee amount or any part thereof under the Bank 

Guarantee only & only if you serve upon us as a written claim or demand on or 
before  ___________________. 

 
 
    
  
 
Dated____________________day of________________20 
  
For and on behalf of Bank. 
 
 

Issued   
under    

seal   : 
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ANNEXURE – G 

 
 

APPENDIX TO TENDER 
 
 
 
Important Clause   Clause No. Volume Remarks 
 
Amount of Performance Security 
 

10.1 I 5% of the Contract Price 

Minimum amount of third 
party Insurance 

23.2 I Rs. 10,00,000=00 for 
anyone incident, no. of incidents 
Unlimited. 
 

Period of commencement from 
Engineer's order to commence 
 

41.1 I Within one week 

Mobilisation advance 33(a) II Maximum of 10% (ten percent) of 
the tendered amount shall be paid 
as Mobilisation advance @ 10% 
(Ten Percent) simple interest can 
be sanctioned to the contractors on 
specific request as per terms of 
contract. 
 

Amount of Liquidated damages 47.1 I 0.5% of Contract price per week of 
delay  

Limit of Liquidated Damages 47.1 I 10% of Contract Price 
 

Defect Liability Period  49.1 I 12 Months 
 

Percentage of Retention 33 (f) II 5% of Contract Price 
 

Programme of work and updated 
progress reports 

39.6 II Programme updated monthly, 
progress reported weekly 
 

Time of Completion  43.1 / 1.4 I / II within 15 (Fifteen) calendar months 
 

  . 
  


