
S.No. Sub Head HSCC Reply
1 Volume 1, Page 14 Shold be on the name of HSCC (India) Limited, bank: 

Punjab
National Bank, Sec-22, C/A No. 2726011800000011, 
IFSC – PUNB0272600

2 Technical 
Specification and 
Approve make list

Approve make of TMT shall be as per Vendor List

3 Scope Of work As Stipulated in Contract "Maintenance during Defect 
Liability Period”

4 SCC, Clause 4.1.1 Shall be as Stipulated in Contract

5
Sub Head Item No. & Item Description Query
1.00 Sanitary 
Fixtures

1.02 (a) Items Stand deleted

3.00 : Water Supply 3.04(c) Items Stand deleted
4.00 : Sewerage & 
Drainage

4.11 (a) Items Stand deleted

Fire Fighting Work 1.06, 1.10, 1.12, 1.13(a), 1.13 (c), 1.13 (d), 1.17(a), 1.17(b) Quantity not mentioned Items Stand deleted

Quantity not mentioned

Name of Head: Fire Fighting Works

Construction of Residential Complex (Phase-II B) including Type – II Residential Block, UG Boys Hostel, UG Girls Hostel, Nurses Hostel & Amenity Block at Kabir Nagar , Raipur for All India 
Institute of Medical Sciences, Raipur (Chhattisgarh) and their Maintenance during Defect Liability Period in AIIMS Residential Campus, Kabir Nagar, Raipur

Tender No. HSCC/AIIMS/RAIPUR/Ph-II-B/Housing/2020
 Ammendment -I & Pre Bid Queries

Name of Head: Public Health and Engineering Works

Please clarify the name of beneficiary of EMD to be submitted in the form of Bank Guarantee
As in Volume-I, Page-14, Name of beneficiary is mentioned as HSCC (India) Limited, bank: Punjab
National Bank, Sec-22, C/A No. 2726011800000011, IFSC – PUNB0272600
But the beneficiary name mentioned in the Format of EMD attached at Page No. 39,Vol-I is Deputy
General Manager, HSCC (India) Ltd., E 6 A, sector-1, Noida, UP-201301.

In the List of Approved Make, Reinforcement Steel (TMT Bars):-
Kindly consider, “Panther” TMT of Jindal Steel and Power Limited (JSPL), since it is a Primary Producer of 
steel with a manufacturing unit in Chhattisgarh state and also approved Vendor of CPWD.

It is mentioned “Maintenance during Defect Liability Period”, kindly clarify the Scope of work for
Defect Liability Period, does the contractor has to maintain/run/repair/housekeeping etc. of the whole
project and its facilities on day to day basis during the defect liability period?

In SCC, Clause 4.1.1,
All the pre &amp; post construction Clearances/Approvals/NOC’s from any statutory body/Local 
Govt/Central Govt. body &amp; other Departments etc. as applicable to this project for the execution of 
works is in Contractor’s scope.This is a time taking process which is beyond contractor’s control, thus time 
required for this process
should be additional to the Completion period, kindly consider.

Quesries Raised By agencies



6 Bid Date Shall be as Stipulated in tender/NIT

7 Technical 
Specification and 
Approve make list

Shall be as Stipulated in tender/NIT

Volume & page no Printed as
Vol-I, Pg.2 ... Overall completion period of the above work shall be 18 calendar 

months.

Vol-I, Pg.3 Time of completion for the entire work shall be 18 calendar months.

Vol-I, Pg. 38,
Form A Appendix,          
Sl. iii)
Vol-II, GCC,  Pg. 109, 
Clause 5

Time allowed for execution of the Works from Date of Start – 18 months

Dy. General Manager(Projects)

Time for completion -  18 months

All other terms & conditions of tender shall remain unchanged.
Prospective bidders are advised to regularly scan through HSCC e-tender portal http://www.tenderwizard.com/HSCC as corrigendum/amendments etc, if any, will be notified on this e- 
tender portal only and separate advertisement separate advertisement will not be made for this.

Thanking You.

To be read as
.. Overall completion period for Ph-II B work is 15 calendar months.

Time of completion period for  Ph-II B work is 15 calendar months.

Time allowed for execution of the Works from Date of Start – 15 months

Time for completion -  15 months

Apart from these queries the  following AMENDMENT-I may be noted, which shall be treated as a part of tender to be submitted online duly signed & stamp along with tender.

Sir, this tender contains specialized works (like Fire Fighting, Fire Alarm, HVAC, CCTV etc.) whose rates will 
be given by specialized agencies which generally takes 15 days to quote most competitive rate. We 
request your kind office to extend the date of bid submission by at least 15 days so that we are able to 
quote best competitive rates are for your prestigious project.

Our company wants to participate in the following Tender. In this NIT, list of preferred make
for the civil work in Ready mix Concrete only very few companies are listed. In this L&amp;T &amp; 
Lafarge is not a Ready Mix Suppliers. So NDCON CONSTRUCTIONS may also be
registered for the same as it is already approved by DG C.P.W.D ,Engineer-in-Chief PWD
has also approved for production and supply of RMC vide letter no-23
(1)/SE/QAU/PWD/157-dated-10-7-2018 . This company is already listed in ERP list of
NBCC and Supplying RMC at various prestigious works of CPWD, NBCC and Metro.


