Corrigendum - 1

to the

"Tender for Construction of Metro Block (High Risk Pregnancy Ward) in the premises of Vani Vilas Hospital, Bangalore"

Tender No.: BMR/Tender/VVH/2013/II call dated 29.07.2013

Following corrections are made in the Tender Document for the above mentioned project:

Sl. No	Clause/ Reference	Printed as	To be read as
1.	Vol-I (NIB, PQ & ITB) pg 33 Annexure-I Checklists, Technical Package Part - 2, Envelope no. 2, S. No. 16	Initialed and stamped bid documents, as listed in notice inviting Bids excluding the Bill of Quantities (Volume -IV) but including amendment(s) / addendum(s)/Corrigendum(s) / (Clarification(s) issued, if any. (Vol.I, II, III, V & VI)	Initialed and stamped bid documents, as listed in notice inviting Bids excluding the Bill of Quantities (Volume -V) but including amendment(s) / addendum(s)/Corrigendum(s) / Clarification(s) issued, if any. (Vol.I, II, III, IV & VI)
2.	Vol- I (NIB, PQ & ITB) pg 15		1.30 IMPORTANT POINTS Contractor must not have been blacklisted/debarred/penalised by any government agency or public sector undertaking or judicial authority/arbitration body. ("As per ITB clause 2.02")
3.	Vol- I (NIB, PQ & ITB) pg 20, Clause 2.03.10 Extension of Bid Validity, Line 4 (Four)	"submitted in form of Bank Guarantee"	"submitted in form of Bank Draft"
4.	Vol- II, GCC pg 7 Clause 1 ii) line 2(Two)	"the Defect Liability Period plus 60 days beyond that. In case the time for completion of "	"the Defect Liability Period plus 6 months beyond that. In case the time for completion of "
5.	Vol- I (NIB, PQ & ITB) pg 50, Financial Information, 1 i)	"Gross Annual Turnover on construction works for last five years ending 31.03.2012"	"Gross Annual Turnover on construction works for last five years ending 31.03.2013"

NOTE: The above Corrigendum- 1 shall form part of the tender document and shall be submitted duly signed and stamped with tender document. All other terms and conditions of tender document shall remain unchanged.